
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 450 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   189,727.35                                                   ROUTE : 161 
     CALL ORDER   : 450                     CONTRACT ID : M -28885-A                   COUNTIES : WARRICK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 12/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : Standard 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $       121,152.00  100.0000% 
   2   35-1817574     YARDBERRY LANDSCAPE                                                        $       126,597.00  104.4944% 
   3   35-1526557     MIDWEST MOLE, INC.                                                         $       131,494.00  108.5364% 
       35-2097364      INDIANA RELINE INC                                                                  IRREGULAR 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(   2  ) 35-1817574          |(   3  ) 35-1526557 
                                          |DEIG BROTHERS LUMBER & CONST |YARDBERRY LANDSCAPE          |MIDWEST MOLE, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   PIPE LINING 
                                          |                             |                             | 
0001 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0002 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0003 110-01001                       LUMP |    5950.00000        5950.00|    6000.00000        6000.00|    2500.00000        2500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 725-08626              150.000  LFT  |     730.00000      109500.00|     773.00000      115950.00|     827.25000      124087.50 
  PIPE LINER, THERMOPLASTIC, 28.0 SFT.    |                             |                             | 
0005 801-06640               11.000  EACH |     200.00000        2200.00|     195.00000        2145.00|     192.50000        2117.50 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0006 801-06775                       LUMP |    3500.00000        3500.00|    2500.00000        2500.00|    2787.00000        2787.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $       121,152.00|           $       126,597.00|           $       131,494.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       121,152.00|           $       126,597.00|           $       131,494.00 
==================================================================================================================================== 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 400 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   982,796.05                                                   ROUTE : 36 
     CALL ORDER   : 400                     CONTRACT ID : B -28584-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 



 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1310611     DUNCAN ROBERTSON INC                                                       $       960,573.36  100.0000% 
   2   35-1151771     CALUMET ASPHALT PAVING CO. INC                                             $       968,688.37  100.8448% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       993,000.00  103.3758% 
   4   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,024,622.51  106.6678% 
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     1,140,695.30  118.7515% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2  ) 35-1151771          |(   3  ) 35-0918397 
                                          |DUNCAN ROBERTSON INC         |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|    7500.00000        7500.00|    7100.00000        7100.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |    1500.00000       12000.00|    2100.00000       16800.00|    2600.00000       20800.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |     250.00000         500.00|     500.00000        1000.00|     300.00000         600.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               16.000  MOS  |     100.00000        1600.00|     175.00000        2800.00|     300.00000        4800.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   40000.00000       40000.00|   27000.00000       27000.00|   49500.00000       49500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   12000.00000       12000.00|    4000.00000        4000.00|   12000.00000       12000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02240              312.000  SYS  |      20.00000        6240.00|      16.00000        4992.00|      16.00000        4992.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02241              776.000  LFT  |       2.50000        1940.00|       3.00000        2328.00|       2.20000        1707.20 
  GUARDRAIL, REMOVE                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   982,796.05                                                   ROUTE : 36 
     CALL ORDER   : 400                     CONTRACT ID : B -28584-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-1151771         |(   3  ) 35-0918397 
                                          |DUNCAN ROBERTSON INC         |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 202-02286                1.000  EACH |   35000.00000       35000.00|   17500.00000       17500.00|   21000.00000       21000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 203-02000              889.000  CYS  |      15.00000       13335.00|      26.00000       23114.00|      24.00000       21336.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 205-06931               11.600  TON  |      30.00000         348.00|      42.00000         487.20|     110.00000        1276.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06936               86.400  TON  |      25.00000        2160.00|      38.00000        3283.20|     110.00000        9504.00 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937             1000.000  LFT  |       1.00000        1000.00|       1.44000        1440.00|       1.44000        1440.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08263             2672.900  SYS  |       8.00000       21383.20|       5.50000       14700.95|       6.50000       17373.85 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0018 207-08267             6670.700  SYS  |       6.00000       40024.20|       4.50000       30018.15|       4.40000       29351.08 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0019 211-07454              217.000  CYS  |      30.00000        6510.00|      46.00000        9982.00|      22.00000        4774.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 213-08058              273.000  CYS  |     100.00000       27300.00|      80.00000       21840.00|     100.00000       27300.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0021 301-07448             2836.800  TON  |      20.00000       56736.00|      20.00000       56736.00|      17.00000       48225.60 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 303-01180             1469.900  TON  |      20.00000       29398.00|      18.00000       26458.20|      17.00000       24988.30 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0023 402-07432              492.500  TON  |      62.00000       30535.00|      65.00000       32012.50|      66.00000       32505.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0024 402-07433              194.400  TON  |      44.00000        8553.60|      68.00000       13219.20|      66.00000       12830.40 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07434               25.700  TON  |     110.00000        2827.00|      91.00000        2338.70|      66.00000        1696.20 
  HMA SURFACE, TYPE C                     |                             |                             | 
0026 402-07435              980.300  TON  |      50.00000       49015.00|      52.00000       50975.60|      60.00000       58818.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0027 402-07439               42.900  TON  |      77.00000        3303.30|      76.00000        3260.40|      60.00000        2574.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0028 402-07440              497.100  TON  |      57.00000       28334.70|      49.00000       24357.90|      58.00000       28831.80 
  HMA BASE, TYPE A                        |                             |                             | 
0029 402-07442              163.000  TON  |      77.00000       12551.00|      57.00000        9291.00|      58.00000        9454.00 
  HMA BASE, TYPE C                        |                             |                             | 
0030 406-05520                2.700  TON  |     330.00000         891.00|     400.00000        1080.00|     200.00000         540.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01522                4.000  EACH |    1800.00000        7200.00|    1700.00000        6800.00|    1690.00000        6760.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   982,796.05                                                   ROUTE : 36 
     CALL ORDER   : 400                     CONTRACT ID : B -28584-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-1151771         |(   3  ) 35-0918397 
                                          |DUNCAN ROBERTSON INC         |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 601-06854                2.000  EACH |    2750.00000        5500.00|    2700.00000        5400.00|    2500.00000        5000.00 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0033 601-07661                4.000  EACH |    1900.00000        7600.00|    2000.00000        8000.00|    1750.00000        7000.00 
  GUARDRAIL END TREATMENT, OS, TEMPORARY  |                             |                             | 
  BRIDGE APPROACH                         |                             |                             | 
0034 601-08433                1.000  EACH |     770.00000         770.00|    1200.00000        1200.00|     700.00000         700.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0035 601-08434                1.000  EACH |     770.00000         770.00|    1200.00000        1200.00|     700.00000         700.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0036 601-94689                4.000  EACH |    2500.00000       10000.00|    2300.00000        9200.00|    2275.00000        9100.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0037 601-99105              706.250  LFT  |      16.25000       11476.56|      17.00000       12006.25|      14.90000       10523.13 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0038 615-06490                4.000  EACH |     125.00000         500.00|     150.00000         600.00|     112.00000         448.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0039 615-06505                3.000  EACH |     625.00000        1875.00|     600.00000        1800.00|     550.00000        1650.00 
  MONUMENT, B                             |                             |                             | 
0040 616-02320              645.000  SYS  |       3.00000        1935.00|       2.76000        1780.20|       3.00000        1935.00 
  GEOTEXTILES                             |                             |                             | 
0041 616-05688              551.000  TON  |      35.00000       19285.00|      47.00000       25897.00|      53.00000       29203.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0042 621-01004                2.000  EACH |     525.00000        1050.00|     469.00000         938.00|     469.00000         938.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06545                0.300  TON  |    1100.00000         330.00|    1000.00000         300.00|    1000.00000         300.00 
  FERTILIZER                              |                             |                             | 
0044 621-06553               75.600  LBS  |       6.75000         510.30|       5.95000         449.82|       5.95000         449.82 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06557               60.000  LBS  |       5.50000         330.00|       4.90000         294.00|       4.90000         294.00 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06565                2.400  TON  |     800.00000        1920.00|     700.00000        1680.00|     700.00000        1680.00 
  MULCHING MATERIAL                       |                             |                             | 
0047 703-51032              166.000  LBS  |       6.00000         996.00|       3.80000         630.80|       3.00000         498.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0048 706-05732                4.000  EACH |    1750.00000        7000.00|    3300.00000       13200.00|    1700.00000        6800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0049 706-94947                1.600  CYS  |    1000.00000        1600.00|     700.00000        1120.00|     700.00000        1120.00 
  RAILING, CONCRETE, C, MODIFIED          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   982,796.05                                                   ROUTE : 36 
     CALL ORDER   : 400                     CONTRACT ID : B -28584-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-1151771         |(   3  ) 35-0918397 
                                          |DUNCAN ROBERTSON INC         |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 709-51821                       LUMP |     800.00000         800.00|    1000.00000        1000.00|    1000.00000        1000.00 
  SURFACE SEAL                            |                             |                             | 
0051 710-51864              204.000  EACH |      15.00000        3060.00|      20.00000        4080.00|      11.00000        2244.00 
  FIELD DRILLED HOLE                      |                             |                             | 
0052 713-51335                       LUMP |  150000.00000      150000.00|  150000.00000      150000.00|  177152.62000      177152.62 
  TEMPORARY BRIDGE AND APPROACHES         |                             |                             | 
0053 713-99365              412.500  LFT  |       6.60000        2722.50|      25.00000       10312.50|       6.00000        2475.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, |                             |                             | 
  TEMPORARY BRIDGE APPROACHES             |                             |                             | 
0054 714-08514              990.000  SFT  |      75.00000       74250.00|      50.00000       49500.00|      40.00000       39600.00 
  WINGWALL                                |                             |                             | 
0055 722-60824             2356.000  SYS  |       4.00000        9424.00|       3.80000        8952.80|       5.00000       11780.00 
  SURFACE MILLING                         |                             |                             | 
0056 723-08613               61.000  LFT  |    2500.00000      152500.00|    3500.00000      213500.00|    3000.00000      183000.00 
  STRUCTURE, PRECAST THREE-SIDED, 312 IN. |                             |                             | 
  X 180 IN.                               |                             |                             | 
0057 801-04308                2.000  EACH |     550.00000        1100.00|     495.00000         990.00|     495.00000         990.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0058 801-06203             6010.000  LFT  |       0.30000        1803.00|       0.25000        1502.50|       0.25000        1502.50 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0059 801-06207             2710.000  LFT  |       1.35000        3658.50|       1.05000        2845.50|       1.05000        2845.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0060 801-06640               24.000  EACH |     200.00000        4800.00|     150.00000        3600.00|     150.00000        3600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0061 801-06645                4.000  EACH |      82.50000         330.00|      65.00000         260.00|      65.00000         260.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0062 801-06649               56.000  EACH |       7.00000         392.00|       7.50000         420.00|       7.50000         420.00 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                             |                             | 
0063 801-06775                       LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   20000.00000       20000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0064 801-07119               60.000  LFT  |      25.00000        1500.00|      20.00000        1200.00|      20.00000        1200.00 
  BARRICADE, III-B                        |                             |                             | 
0065 808-01226               13.000  EACH |     100.00000        1300.00|     130.00000        1690.00|     130.00000        1690.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0066 808-06713             4340.000  LFT  |       0.45000        1953.00|       0.30000        1302.00|       0.30000        1302.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0067 808-75240             2170.000  LFT  |       0.85000        1844.50|       0.70000        1519.00|       0.70000        1519.00 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       960,573.36|           $       968,688.37|           $       993,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       960,573.36|           $       968,688.37|           $       993,000.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   982,796.05                                                   ROUTE : 36 
     CALL ORDER   : 400                     CONTRACT ID : B -28584-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1618530         |(      ) 
                                          |BEATY CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    8000.00000        8000.00|   11000.00000       11000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |    1850.00000       14800.00|    2000.00000       16000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 105-08520                2.000  EACH |     200.00000         400.00|     275.00000         550.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               16.000  MOS  |     150.00000        2400.00|      65.00000        1040.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   51230.00000       51230.00|   55000.00000       55000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   15365.00000       15365.00|   15000.00000       15000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02240              312.000  SYS  |      12.00000        3744.00|      10.00000        3120.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0011 202-02241              776.000  LFT  |       2.20000        1707.20|       2.25000        1746.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0012 202-02286                1.000  EACH |   61451.40000       61451.40|   45000.00000       45000.00| 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0013 203-02000              889.000  CYS  |      13.75000       12223.75|      20.00000       17780.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0014 205-06931               11.600  TON  |     250.00000        2900.00|      65.00000         754.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0015 205-06936               86.400  TON  |      43.75000        3780.00|      25.00000        2160.00| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937             1000.000  LFT  |       1.55000        1550.00|       1.50000        1500.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08263             2672.900  SYS  |       6.50000       17373.85|       6.00000       16037.40| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0018 207-08267             6670.700  SYS  |       7.50000       50030.25|       8.00000       53365.60| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   982,796.05                                                   ROUTE : 36 
     CALL ORDER   : 400                     CONTRACT ID : B -28584-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1618530         |(      ) 
                                          |BEATY CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 211-07454              217.000  CYS  |      46.00000        9982.00|      35.00000        7595.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 213-08058              273.000  CYS  |     125.00000       34125.00|     100.00000       27300.00| 
  FLOWABLE BACKFILL                       |                             |                             | 
0021 301-07448             2836.800  TON  |      16.50000       46807.20|      20.00000       56736.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0022 303-01180             1469.900  TON  |      18.25000       26825.68|      20.00000       29398.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0023 402-07432              492.500  TON  |      62.50000       30781.25|      60.00000       29550.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0024 402-07433              194.400  TON  |      43.75000        8505.00|      42.00000        8164.80| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0025 402-07434               25.700  TON  |     105.00000        2698.50|     105.00000        2698.50| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0026 402-07435              980.300  TON  |      49.50000       48524.85|      47.00000       46074.10| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0027 402-07439               42.900  TON  |      76.50000        3281.85|      72.00000        3088.80| 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0028 402-07440              497.100  TON  |      57.00000       28334.70|      55.00000       27340.50| 
  HMA BASE, TYPE A                        |                             |                             | 
0029 402-07442              163.000  TON  |      76.50000       12469.50|      72.00000       11736.00| 
  HMA BASE, TYPE C                        |                             |                             | 
0030 406-05520                2.700  TON  |     325.00000         877.50|     325.00000         877.50| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01522                4.000  EACH |    1690.00000        6760.00|    1700.00000        6800.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0032 601-06854                2.000  EACH |    2500.00000        5000.00|    2600.00000        5200.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0033 601-07661                4.000  EACH |    1750.00000        7000.00|    1800.00000        7200.00| 
  GUARDRAIL END TREATMENT, OS, TEMPORARY  |                             |                             | 
  BRIDGE APPROACH                         |                             |                             | 
0034 601-08433                1.000  EACH |     700.00000         700.00|     750.00000         750.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 1                  |                             |                             | 
0035 601-08434                1.000  EACH |     700.00000         700.00|     750.00000         750.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0036 601-94689                4.000  EACH |    2275.00000        9100.00|    2300.00000        9200.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   982,796.05                                                   ROUTE : 36 
     CALL ORDER   : 400                     CONTRACT ID : B -28584-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1618530         |(      ) 
                                          |BEATY CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 601-99105              706.250  LFT  |      14.90000       10523.13|      15.00000       10593.75| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0038 615-06490                4.000  EACH |     112.00000         448.00|     120.00000         480.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0039 615-06505                3.000  EACH |     550.00000        1650.00|     600.00000        1800.00| 
  MONUMENT, B                             |                             |                             | 
0040 616-02320              645.000  SYS  |       2.25000        1451.25|       3.50000        2257.50| 
  GEOTEXTILES                             |                             |                             | 
0041 616-05688              551.000  TON  |      41.75000       23004.25|      40.00000       22040.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0042 621-01004                2.000  EACH |     525.00000        1050.00|     500.00000        1000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0043 621-06545                0.300  TON  |    1100.00000         330.00|    1100.00000         330.00| 
  FERTILIZER                              |                             |                             | 
0044 621-06553               75.600  LBS  |       6.50000         491.40|       6.00000         453.60| 
  SEED MIXTURE, R                         |                             |                             | 
0045 621-06557               60.000  LBS  |       5.35000         321.00|       5.00000         300.00| 
  SEED MIXTURE, T                         |                             |                             | 
0046 621-06565                2.400  TON  |     765.00000        1836.00|     750.00000        1800.00| 
  MULCHING MATERIAL                       |                             |                             | 
0047 703-51032              166.000  LBS  |       5.50000         913.00|       7.00000        1162.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0048 706-05732                4.000  EACH |    4000.00000       16000.00|    1800.00000        7200.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0049 706-94947                1.600  CYS  |    1125.00000        1800.00|    1000.00000        1600.00| 
  RAILING, CONCRETE, C, MODIFIED          |                             |                             | 
0050 709-51821                       LUMP |    1500.00000        1500.00|     650.00000         650.00| 
  SURFACE SEAL                            |                             |                             | 
0051 710-51864              204.000  EACH |      16.25000        3315.00|      15.00000        3060.00| 
  FIELD DRILLED HOLE                      |                             |                             | 
0052 713-51335                       LUMP |  154825.00000      154825.00|  173000.00000      173000.00| 
  TEMPORARY BRIDGE AND APPROACHES         |                             |                             | 
0053 713-99365              412.500  LFT  |       6.00000        2475.00|       6.50000        2681.25| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, |                             |                             | 
  TEMPORARY BRIDGE APPROACHES             |                             |                             | 
0054 714-08514              990.000  SFT  |      50.00000       49500.00|     110.00000      108900.00| 
  WINGWALL                                |                             |                             | 
0055 722-60824             2356.000  SYS  |       3.25000        7657.00|       6.00000       14136.00| 
  SURFACE MILLING                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   982,796.05                                                   ROUTE : 36 
     CALL ORDER   : 400                     CONTRACT ID : B -28584-A                   COUNTIES : HANCOCK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(   5   ) 35-1618530         |(      ) 
                                          |BEATY CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 723-08613               61.000  LFT  |    3000.00000      183000.00|    4000.00000      244000.00| 
  STRUCTURE, PRECAST THREE-SIDED, 312 IN. |                             |                             | 
  X 180 IN.                               |                             |                             | 
0057 801-04308                2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0058 801-06203             6010.000  LFT  |       0.30000        1803.00|       0.30000        1803.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0059 801-06207             2710.000  LFT  |       1.00000        2710.00|       1.00000        2710.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0060 801-06640               24.000  EACH |     150.00000        3600.00|     140.00000        3360.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0061 801-06645                4.000  EACH |      70.00000         280.00|      70.00000         280.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0062 801-06649               56.000  EACH |       4.25000         238.00|       4.25000         238.00| 
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                             |                             | 
0063 801-06775                       LUMP |   20000.00000       20000.00|   10000.00000       10000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0064 801-07119               60.000  LFT  |      17.00000        1020.00|      16.00000         960.00| 
  BARRICADE, III-B                        |                             |                             | 
0065 808-01226               13.000  EACH |     105.00000        1365.00|     100.00000        1300.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
  CASTING, INSTALL                        |                             |                             | 
0066 808-06713             4340.000  LFT  |       0.20000         868.00|       0.20000         868.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0067 808-75240             2170.000  LFT  |       0.10000         217.00|       0.10000         217.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     1,024,622.51|           $     1,140,695.30|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,024,622.51|           $     1,140,695.30|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 410 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,152.29                                                   ROUTE : 
     CALL ORDER   : 410                     CONTRACT ID : B -28755-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 07/21/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1310611     DUNCAN ROBERTSON INC                                                       $       755,766.33  100.0000% 
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       839,150.80  111.0331% 
   3   35-1801998     CLR, INC.                                                                  $       880,052.68  116.4451% 
   4   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $       885,838.43  117.2106% 
   5   35-1385672     FORCE CONSTRUCTION CO. INC.                                                $       925,278.10  122.4291% 
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       954,421.90  126.2853% 
   7   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     1,085,000.00  143.5629% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2  ) 35-1364963          |(   3  ) 35-1801998 
                                          |DUNCAN ROBERTSON INC         |ERBER & MILLIGAN CONSTR. CO. |CLR, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    7500.00000        7500.00|   10000.00000       10000.00|    8825.00000        8825.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               10.000  MOS  |    1500.00000       15000.00|    1200.00000       12000.00|    1395.00000       13950.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   45000.00000       45000.00|   41750.00000       41750.00|   44000.00000       44000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   18000.00000       18000.00|   25000.00000       25000.00|   17500.00000       17500.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-51330                       LUMP |   30000.00000       30000.00|   25000.00000       25000.00|   25000.00000       25000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000              860.000  CYS  |      15.00000       12900.00|      12.00000       10320.00|      13.50000       11610.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070             1635.000  CYS  |      15.00000       24525.00|      12.00000       19620.00|      15.00000       24525.00 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,152.29                                                   ROUTE : 
     CALL ORDER   : 410                     CONTRACT ID : B -28755-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-1364963         |(   3  ) 35-1801998 
                                          |DUNCAN ROBERTSON INC         |ERBER & MILLIGAN CONSTR. CO. |CLR, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0011 205-06932               47.000  LFT  |       1.00000          47.00|      10.00000         470.00|      10.00000         470.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0012 205-06937              440.000  LFT  |       1.50000         660.00|       1.60000         704.00|       3.00000        1320.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 206-51215              165.000  CYS  |     100.00000       16500.00|     130.00000       21450.00|     225.00000       37125.00 
  EXCAVATION, X                           |                             |                             | 
0014 206-51220               27.000  CYS  |     200.00000        5400.00|      25.00000         675.00|     150.00000        4050.00 
  EXCAVATION, WET                         |                             |                             | 
0015 206-51230              450.000  CYS  |      12.50000        5625.00|      17.50000        7875.00|      15.00000        6750.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0016 207-08265             2290.000  SYS  |       5.00000       11450.00|       6.60000       15114.00|       4.00000        9160.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0017 211-07454              383.000  CYS  |      30.00000       11490.00|      42.50000       16277.50|      23.00000        8809.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448             1045.000  TON  |      16.00000       16720.00|      22.00000       22990.00|      13.50000       14107.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0019 302-07455               46.000  CYS  |      30.00000        1380.00|      45.00000        2070.00|      44.00000        2024.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0020 402-07433              185.000  TON  |      85.00000       15725.00|      82.00000       15170.00|      67.00000       12395.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438              310.000  TON  |      62.00000       19220.00|      60.00000       18600.00|      49.00000       15190.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07441              680.000  TON  |      54.00000       36720.00|      52.50000       35700.00|      41.00000       27880.00 
  HMA BASE, TYPE B                        |                             |                             | 
0023 404-05511              435.000  SYS  |       3.50000        1522.50|       3.75000        1631.25|       6.50000        2827.50 
  SEAL COAT, 2                            |                             |                             | 
0024 406-05521             4005.000  SYS  |       0.10000         400.50|       0.10000         400.50|       0.10000         400.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01522                4.000  EACH |    1900.00000        7600.00|    2000.00000        8000.00|    1915.00000        7660.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0026 601-94689                4.000  EACH |    2750.00000       11000.00|    2750.00000       11000.00|    2785.00000       11140.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-97774                1.000  EACH |    1000.00000        1000.00|     900.00000         900.00|    1000.00000        1000.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0028 601-99105              287.500  LFT  |      21.00000        6037.50|      21.00000        6037.50|      22.00000        6325.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 608-04395               10.000  TON  |      21.00000         210.00|      25.00000         250.00|      75.00000         750.00 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,152.29                                                   ROUTE : 
     CALL ORDER   : 410                     CONTRACT ID : B -28755-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-1364963         |(   3  ) 35-1801998 
                                          |DUNCAN ROBERTSON INC         |ERBER & MILLIGAN CONSTR. CO. |CLR, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0030 609-06259              256.000  SYS  |      75.00000       19200.00|      68.00000       17408.00|      85.00000       21760.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0031 615-06505                3.000  EACH |     660.00000        1980.00|     650.00000        1950.00|     550.00000        1650.00 
  MONUMENT, B                             |                             |                             | 
0032 616-02320              915.000  SYS  |       3.00000        2745.00|       3.00000        2745.00|       2.99000        2735.85 
  GEOTEXTILES                             |                             |                             | 
0033 616-05688              765.000  TON  |      20.00000       15300.00|      25.00000       19125.00|      16.75000       12813.75 
  RIPRAP, CLASS 1                         |                             |                             | 
0034 621-01004                2.000  EACH |     600.00000        1200.00|     550.00000        1100.00|     400.00000         800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0035 621-02363             2900.000  SYS  |       0.35000        1015.00|       0.30000         870.00|       0.30000         870.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0036 621-02770              795.000  SYS  |       1.50000        1192.50|       2.00000        1590.00|       1.40000        1113.00 
  EROSION CONTROL BLANKET                 |                             |                             | 
0037 621-06560             2900.000  SYS  |       0.40000        1160.00|       0.45000        1305.00|       0.38000        1102.00 
  MULCHED SEEDING, U                      |                             |                             | 
0038 621-06567                2.000  kGAL |      11.00000          22.00|      10.00000          20.00|      10.00000          20.00 
  WATER                                   |                             |                             | 
0039 621-06574               85.000  SYS  |       4.00000         340.00|       5.00000         425.00|       3.90000         331.50 
  SODDING                                 |                             |                             | 
0040 621-06575              315.000  SYS  |       4.00000        1260.00|       5.00000        1575.00|       3.90000        1228.50 
  SODDING, NURSERY                        |                             |                             | 
0041 622-52436                4.000  EACH |      30.00000         120.00|      30.00000         120.00|      31.00000         124.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0042 622-91786               45.000  EACH |       6.50000         292.50|       7.50000         337.50|       6.75000         303.75 
  SEEDLING                                |                             |                             | 
0043 702-51005              268.800  CYS  |     300.00000       80640.00|     400.00000      107520.00|     415.00000      111552.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0044 702-51015              106.600  CYS  |     300.00000       31980.00|     300.00000       31980.00|     340.00000       36244.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0045 703-51030            48360.000  LBS  |       0.80000       38688.00|       0.80000       38688.00|       0.95000       45942.00 
  REINFORCING STEEL                       |                             |                             | 
0046 703-51032            77819.000  LBS  |       0.90000       70037.10|       0.85000       66146.15|       0.98000       76262.62 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0047 703-97936              150.000  EACH |      20.00000        3000.00|      12.00000        1800.00|      13.00000        1950.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0048 704-51002              313.200  CYS  |     300.00000       93960.00|     482.50000      151119.00|     565.00000      176958.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,152.29                                                   ROUTE : 
     CALL ORDER   : 410                     CONTRACT ID : B -28755-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-1364963         |(   3  ) 35-1801998 
                                          |DUNCAN ROBERTSON INC         |ERBER & MILLIGAN CONSTR. CO. |CLR, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 706-06341              299.330  LFT  |      82.50000       24694.73|      80.00000       23946.40|      87.00000       26041.71 
  RAILING, PF-2                           |                             |                             | 
0050 706-06352                4.000  EACH |    2000.00000        8000.00|    1500.00000        6000.00|    1825.00000        7300.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2                                   |                             |                             | 
0051 706-51020               13.100  CYS  |     600.00000        7860.00|     450.00000        5895.00|     715.00000        9366.50 
  CONCRETE, C, RAILING                    |                             |                             | 
0052 709-51821                       LUMP |    3500.00000        3500.00|    3250.00000        3250.00|    3200.00000        3200.00 
  SURFACE SEAL                            |                             |                             | 
0053 715-05119               58.000  LFT  |      25.00000        1450.00|      20.00000        1160.00|      53.00000        3074.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0054 715-05169               54.000  LFT  |      25.00000        1350.00|      20.00000        1080.00|      43.00000        2322.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0055 715-46005                4.000  EACH |     225.00000         900.00|     250.00000        1000.00|     400.00000        1600.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0056 801-04308                6.000  EACH |     350.00000        2100.00|     500.00000        3000.00|     440.00000        2640.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0057 801-06625                6.000  EACH |     250.00000        1500.00|     125.00000         750.00|     200.00000        1200.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0058 801-06640                8.000  EACH |     325.00000        2600.00|     250.00000        2000.00|     200.00000        1600.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0059 801-07118               48.000  LFT  |      20.00000         960.00|      17.50000         840.00|      23.00000        1104.00 
  BARRICADE, III-A                        |                             |                             | 
0060 801-07119               72.000  LFT  |      20.00000        1440.00|      20.00000        1440.00|      28.00000        2016.00 
  BARRICADE, III-B                        |                             |                             | 
0061 802-76020               10.000  SFT  |      17.60000         176.00|      17.50000         175.00|      25.00000         250.00 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.080 IN. THICKNESS                     |                             |                             | 
0062 802-76055               28.000  LFT  |      11.00000         308.00|      11.00000         308.00|      15.00000         420.00 
  SIGN POST, A                            |                             |                             | 
0063 805-90187              155.000  LFT  |      20.00000        3100.00|      15.00000        2325.00|      10.00000        1550.00 
  CONDUIT, STEEL, GALVANIZED, 4 IN.       |                             |                             | 
0064 808-03631              455.000  LFT  |       6.00000        2730.00|       5.00000        2275.00|       2.10000         955.50 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0065 808-03632              455.000  LFT  |       6.00000        2730.00|       5.00000        2275.00|       2.10000         955.50 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0066 808-06703             1400.000  LFT  |       1.00000        1400.00|       0.75000        1050.00|       0.50000         700.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0067 808-75245             1400.000  LFT  |       1.00000        1400.00|       0.75000        1050.00|       0.50000         700.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,152.29                                                   ROUTE : 
     CALL ORDER   : 410                     CONTRACT ID : B -28755-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1310611          |(   2   ) 35-1364963         |(   3  ) 35-1801998 
                                          |DUNCAN ROBERTSON INC         |ERBER & MILLIGAN CONSTR. CO. |CLR, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0068 202-06635               90.000  CYS  |      20.00000        1800.00|      50.00000        4500.00|      50.00000        4500.00 
  REMOVE ,QUARRY STONE                    |                             |                             | 
     SECTION TOTALS                       |           $       755,766.33|           $       839,150.80|           $       880,052.68 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       755,766.33|           $       839,150.80|           $       880,052.68 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,152.29                                                   ROUTE : 
     CALL ORDER   : 410                     CONTRACT ID : B -28755-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(   5   ) 35-1385672         |(   6  ) 35-1618530 
                                          |WEDDLE BROTHERS HIGHWAY GROU |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   29896.86000       29896.86|    8700.00000        8700.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               10.000  MOS  |    1821.73000       18217.30|    1422.00000       14220.00|    1600.00000       16000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   44291.92000       44291.92|   47000.00000       47000.00|   47000.00000       47000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   18798.94000       18798.94|   45000.00000       45000.00|   18000.00000       18000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-51330                       LUMP |  149301.43000      149301.43|   24519.00000       24519.00|   32000.00000       32000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000              860.000  CYS  |      21.25000       18275.00|      20.53000       17655.80|      15.00000       12900.00 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070             1635.000  CYS  |       5.79000        9466.65|      31.34000       51240.90|      15.00000       24525.00 
  BORROW                                  |                             |                             | 
0011 205-06932               47.000  LFT  |       6.79000         319.13|       5.00000         235.00|       7.00000         329.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0012 205-06937              440.000  LFT  |       3.86000        1698.40|       1.75000         770.00|       2.00000         880.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 206-51215              165.000  CYS  |     158.69000       26183.85|     104.00000       17160.00|      75.00000       12375.00 
  EXCAVATION, X                           |                             |                             | 
0014 206-51220               27.000  CYS  |      21.25000         573.75|      43.00000        1161.00|     200.00000        5400.00 
  EXCAVATION, WET                         |                             |                             | 
0015 206-51230              450.000  CYS  |      21.25000        9562.50|      45.00000       20250.00|      25.00000       11250.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0016 207-08265             2290.000  SYS  |       4.24000        9709.60|      12.50000       28625.00|      10.00000       22900.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0017 211-07454              383.000  CYS  |      16.63000        6369.29|      45.00000       17235.00|      33.00000       12639.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448             1045.000  TON  |      12.03000       12571.35|      20.00000       20900.00|      20.00000       20900.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,152.29                                                   ROUTE : 
     CALL ORDER   : 410                     CONTRACT ID : B -28755-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(   5   ) 35-1385672         |(   6  ) 35-1618530 
                                          |WEDDLE BROTHERS HIGHWAY GROU |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 302-07455               46.000  CYS  |      26.46000        1217.16|      80.00000        3680.00|      60.00000        2760.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0020 402-07433              185.000  TON  |      60.00000       11100.00|      62.00000       11470.00|      63.00000       11655.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438              310.000  TON  |      48.00000       14880.00|      49.00000       15190.00|      50.00000       15500.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07441              680.000  TON  |      40.00000       27200.00|      41.00000       27880.00|      42.00000       28560.00 
  HMA BASE, TYPE B                        |                             |                             | 
0023 404-05511              435.000  SYS  |       6.50000        2827.50|       7.50000        3262.50|       7.00000        3045.00 
  SEAL COAT, 2                            |                             |                             | 
0024 406-05521             4005.000  SYS  |       0.10000         400.50|       0.10000         400.50|       0.10000         400.50 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01522                4.000  EACH |    1648.16000        6592.64|    1695.00000        6780.00|    1750.00000        7000.00 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0026 601-94689                4.000  EACH |    2423.75000        9695.00|    2480.00000        9920.00|    2600.00000       10400.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-97774                1.000  EACH |     872.55000         872.55|    1225.00000        1225.00|     950.00000         950.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0028 601-99105              287.500  LFT  |      19.39000        5574.63|      14.80000        4255.00|      21.00000        6037.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 608-04395               10.000  TON  |      48.96000         489.60|      29.85000         298.50|      70.00000         700.00 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
0030 609-06259              256.000  SYS  |      58.18000       14894.08|      65.00000       16640.00|      85.00000       21760.00 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0031 615-06505                3.000  EACH |     581.70000        1745.10|     450.00000        1350.00|     630.00000        1890.00 
  MONUMENT, B                             |                             |                             | 
0032 616-02320              915.000  SYS  |       1.38000        1262.70|       2.10000        1921.50|       3.00000        2745.00 
  GEOTEXTILES                             |                             |                             | 
0033 616-05688              765.000  TON  |      14.23000       10885.95|      22.00000       16830.00|      28.00000       21420.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0034 621-01004                2.000  EACH |     484.75000         969.50|     500.00000        1000.00|     525.00000        1050.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0035 621-02363             2900.000  SYS  |       0.24000         696.00|       0.30000         870.00|       0.40000        1160.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0036 621-02770              795.000  SYS  |       1.16000         922.20|       1.40000        1113.00|       1.50000        1192.50 
  EROSION CONTROL BLANKET                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 410 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,152.29                                                   ROUTE : 
     CALL ORDER   : 410                     CONTRACT ID : B -28755-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(   5   ) 35-1385672         |(   6  ) 35-1618530 
                                          |WEDDLE BROTHERS HIGHWAY GROU |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 621-06560             2900.000  SYS  |       0.24000         696.00|       0.34000         986.00|       0.40000        1160.00 
  MULCHED SEEDING, U                      |                             |                             | 
0038 621-06567                2.000  kGAL |       0.97000           1.94|      10.00000          20.00|      11.00000          22.00 
  WATER                                   |                             |                             | 
0039 621-06574               85.000  SYS  |       2.71000         230.35|       3.50000         297.50|       4.00000         340.00 
  SODDING                                 |                             |                             | 
0040 621-06575              315.000  SYS  |       2.71000         853.65|       3.50000        1102.50|       4.00000        1260.00 
  SODDING, NURSERY                        |                             |                             | 
0041 622-52436                4.000  EACH |      34.90000         139.60|      20.00000          80.00|      29.00000         116.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0042 622-91786               45.000  EACH |       7.76000         349.20|       6.00000         270.00|       7.00000         315.00 
  SEEDLING                                |                             |                             | 
0043 702-51005              268.800  CYS  |     384.02000      103224.58|     388.00000      104294.40|     550.00000      147840.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0044 702-51015              106.600  CYS  |     346.46000       36932.64|     341.00000       36350.60|     450.00000       47970.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0045 703-51030            48360.000  LBS  |       0.72000       34819.20|       0.86000       41589.60|       0.90000       43524.00 
  REINFORCING STEEL                       |                             |                             | 
0046 703-51032            77819.000  LBS  |       0.75000       58364.25|       0.97000       75484.43|       1.00000       77819.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0047 703-97936              150.000  EACH |      16.27000        2440.50|      18.50000        2775.00|      12.00000        1800.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0048 704-51002              313.200  CYS  |     373.14000      116867.45|     475.00000      148770.00|     550.00000      172260.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0049 706-06341              299.330  LFT  |      72.71000       21764.28|     103.00000       30830.99|      80.00000       23946.40 
  RAILING, PF-2                           |                             |                             | 
0050 706-06352                4.000  EACH |    1599.68000        6398.72|    1650.00000        6600.00|    1700.00000        6800.00 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2                                   |                             |                             | 
0051 706-51020               13.100  CYS  |     512.87000        6718.60|     529.00000        6929.90|     550.00000        7205.00 
  CONCRETE, C, RAILING                    |                             |                             | 
0052 709-51821                       LUMP |    2779.28000        2779.28|    2430.00000        2430.00|    3000.00000        3000.00 
  SURFACE SEAL                            |                             |                             | 
0053 715-05119               58.000  LFT  |      22.46000        1302.68|      43.26000        2509.08|      45.00000        2610.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0054 715-05169               54.000  LFT  |      24.12000        1302.48|      45.00000        2430.00|      45.00000        2430.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0055 715-46005                4.000  EACH |     166.04000         664.16|     210.00000         840.00|     600.00000        2400.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,152.29                                                   ROUTE : 
     CALL ORDER   : 410                     CONTRACT ID : B -28755-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 05-0558668          |(   5   ) 35-1385672         |(   6  ) 35-1618530 
                                          |WEDDLE BROTHERS HIGHWAY GROU |FORCE CONSTRUCTION CO. INC.  |AMERICAN CONTRACTING & SERVIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 801-04308                6.000  EACH |     436.28000        2617.68|     395.00000        2370.00|     475.00000        2850.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0057 801-06625                6.000  EACH |     116.34000         698.04|     115.00000         690.00|     130.00000         780.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0058 801-06640                8.000  EACH |     218.14000        1745.12|     125.00000        1000.00|     250.00000        2000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0059 801-07118               48.000  LFT  |      12.60000         604.80|      20.85000        1000.80|      14.00000         672.00 
  BARRICADE, III-A                        |                             |                             | 
0060 801-07119               72.000  LFT  |      17.55000        1263.60|      25.00000        1800.00|      19.00000        1368.00 
  BARRICADE, III-B                        |                             |                             | 
0061 802-76020               10.000  SFT  |      15.51000         155.10|      20.00000         200.00|      17.00000         170.00 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.080 IN. THICKNESS                     |                             |                             | 
0062 802-76055               28.000  LFT  |       9.70000         271.60|       4.95000         138.60|      11.00000         308.00 
  SIGN POST, A                            |                             |                             | 
0063 805-90187              155.000  LFT  |      29.09000        4508.95|      21.00000        3255.00|      16.00000        2480.00 
  CONDUIT, STEEL, GALVANIZED, 4 IN.       |                             |                             | 
0064 808-03631              455.000  LFT  |       4.80000        2184.00|       3.10000        1410.50|       5.00000        2275.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0065 808-03632              455.000  LFT  |       4.80000        2184.00|       3.10000        1410.50|       5.00000        2275.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0066 808-06703             1400.000  LFT  |       0.63000         882.00|       0.39000         546.00|       0.75000        1050.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0067 808-75245             1400.000  LFT  |       0.63000         882.00|       0.39000         546.00|       0.75000        1050.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0068 202-06635               90.000  CYS  |      50.31000        4527.90|      84.00000        7560.00|     100.00000        9000.00 
  REMOVE ,QUARRY STONE                    |                             |                             | 
     SECTION TOTALS                       |           $       885,838.43|           $       925,278.10|           $       954,421.90 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       885,838.43|           $       925,278.10|           $       954,421.90 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 410 -10 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,152.29                                                   ROUTE : 
     CALL ORDER   : 410                     CONTRACT ID : B -28755-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    6000.00000        6000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               10.000  MOS  |    1500.00000       15000.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08442                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   52000.00000       52000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   20000.00000       20000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-51330                       LUMP |   28781.70000       28781.70|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0009 203-02000              860.000  CYS  |      12.00000       10320.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070             1635.000  CYS  |      15.00000       24525.00|                             | 
  BORROW                                  |                             |                             | 
0011 205-06932               47.000  LFT  |       6.50000         305.50|                             | 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0012 205-06937              440.000  LFT  |       1.75000         770.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 206-51215              165.000  CYS  |     325.00000       53625.00|                             | 
  EXCAVATION, X                           |                             |                             | 
0014 206-51220               27.000  CYS  |     270.00000        7290.00|                             | 
  EXCAVATION, WET                         |                             |                             | 
0015 206-51230              450.000  CYS  |      20.00000        9000.00|                             | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0016 207-08265             2290.000  SYS  |       8.25000       18892.50|                             | 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0017 211-07454              383.000  CYS  |      28.00000       10724.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0018 301-07448             1045.000  TON  |      15.00000       15675.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 410 -11 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,152.29                                                   ROUTE : 
     CALL ORDER   : 410                     CONTRACT ID : B -28755-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 302-07455               46.000  CYS  |      55.00000        2530.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0020 402-07433              185.000  TON  |      60.00000       11100.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0021 402-07438              310.000  TON  |      48.00000       14880.00|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0022 402-07441              680.000  TON  |      40.00000       27200.00|                             | 
  HMA BASE, TYPE B                        |                             |                             | 
0023 404-05511              435.000  SYS  |       6.50000        2827.50|                             | 
  SEAL COAT, 2                            |                             |                             | 
0024 406-05521             4005.000  SYS  |       0.10000         400.50|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01522                4.000  EACH |    1700.00000        6800.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0026 601-94689                4.000  EACH |    2500.00000       10000.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-97774                1.000  EACH |     900.00000         900.00|                             | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                             |                             | 
  PARTS PACKAGE                           |                             |                             | 
0028 601-99105              287.500  LFT  |      20.00000        5750.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 608-04395               10.000  TON  |      50.00000         500.00|                             | 
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             | 
0030 609-06259              256.000  SYS  |      80.00000       20480.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0031 615-06505                3.000  EACH |     600.00000        1800.00|                             | 
  MONUMENT, B                             |                             |                             | 
0032 616-02320              915.000  SYS  |       4.00000        3660.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0033 616-05688              765.000  TON  |      28.00000       21420.00|                             | 
  RIPRAP, CLASS 1                         |                             |                             | 
0034 621-01004                2.000  EACH |     500.00000        1000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0035 621-02363             2900.000  SYS  |       0.30000         870.00|                             | 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0036 621-02770              795.000  SYS  |       1.40000        1113.00|                             | 
  EROSION CONTROL BLANKET                 |                             |                             | 
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                                                                                                                   PAGE : 410 -12 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,152.29                                                   ROUTE : 
     CALL ORDER   : 410                     CONTRACT ID : B -28755-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 621-06560             2900.000  SYS  |       0.34000         986.00|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0038 621-06567                2.000  kGAL |      10.00000          20.00|                             | 
  WATER                                   |                             |                             | 
0039 621-06574               85.000  SYS  |       3.50000         297.50|                             | 
  SODDING                                 |                             |                             | 
0040 621-06575              315.000  SYS  |       3.50000        1102.50|                             | 
  SODDING, NURSERY                        |                             |                             | 
0041 622-52436                4.000  EACH |      28.00000         112.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0042 622-91786               45.000  EACH |       6.00000         270.00|                             | 
  SEEDLING                                |                             |                             | 
0043 702-51005              268.800  CYS  |     745.00000      200256.00|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0044 702-51015              106.600  CYS  |     475.00000       50635.00|                             | 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0045 703-51030            48360.000  LBS  |       0.75000       36270.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0046 703-51032            77819.000  LBS  |       0.80000       62255.20|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0047 703-97936              150.000  EACH |      17.00000        2550.00|                             | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0048 704-51002              313.200  CYS  |     825.00000      258390.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0049 706-06341              299.330  LFT  |      80.00000       23946.40|                             | 
  RAILING, PF-2                           |                             |                             | 
0050 706-06352                4.000  EACH |    1000.00000        4000.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2                                   |                             |                             | 
0051 706-51020               13.100  CYS  |     550.00000        7205.00|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0052 709-51821                       LUMP |    3040.00000        3040.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0053 715-05119               58.000  LFT  |      30.00000        1740.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0054 715-05169               54.000  LFT  |      30.00000        1620.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0055 715-46005                4.000  EACH |     275.00000        1100.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,255,152.29                                                   ROUTE : 
     CALL ORDER   : 410                     CONTRACT ID : B -28755-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   7  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0056 801-04308                6.000  EACH |     450.00000        2700.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0057 801-06625                6.000  EACH |     120.00000         720.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0058 801-06640                8.000  EACH |     225.00000        1800.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0059 801-07118               48.000  LFT  |      13.00000         624.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0060 801-07119               72.000  LFT  |      18.10000        1303.20|                             | 
  BARRICADE, III-B                        |                             |                             | 
0061 802-76020               10.000  SFT  |      16.00000         160.00|                             | 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                             |                             | 
  0.080 IN. THICKNESS                     |                             |                             | 
0062 802-76055               28.000  LFT  |      10.00000         280.00|                             | 
  SIGN POST, A                            |                             |                             | 
0063 805-90187              155.000  LFT  |      30.00000        4650.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 4 IN.       |                             |                             | 
0064 808-03631              455.000  LFT  |       4.95000        2252.25|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0065 808-03632              455.000  LFT  |       4.95000        2252.25|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0066 808-06703             1400.000  LFT  |       0.65000         910.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0067 808-75245             1400.000  LFT  |       0.65000         910.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0068 202-06635               90.000  CYS  |      50.00000        4500.00|                             | 
  REMOVE ,QUARRY STONE                    |                             |                             | 
     SECTION TOTALS                       |           $     1,085,000.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,085,000.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 430 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   461,380.42                                                   ROUTE : 60 
     CALL ORDER   : 430                     CONTRACT ID : B -29138-A                   COUNTIES : CLARK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 12/16/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $       326,000.00  100.0000% 
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       363,811.50  111.5986% 
   3   35-1487672     MAC CONSTRUCTION & EXCAVATING, INC.                                        $       364,331.01  111.7580% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       367,860.60  112.8407% 
   5   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING, INC.                                  $       377,395.00  115.7653% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2  ) 35-1364963          |(   3  ) 35-1487672 
                                          |GOHMANN ASPHALT & CONSTR., I |ERBER & MILLIGAN CONSTR. CO. |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    2500.00000        2500.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 110-01001                       LUMP |   15773.85000       15773.85|   18000.00000       18000.00|   12000.00000       12000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 201-90788                       LUMP |    1500.00000        1500.00|    1000.00000        1000.00|    2800.00000        2800.00 
  DEBRIS, REMOVE                          |                             |                             | 
0004 202-02245               11.000  EACH |     150.00000        1650.00|     150.00000        1650.00|     140.00000        1540.00 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0005 202-02250               18.000  EACH |     155.00000        2790.00|     200.00000        3600.00|     160.00000        2880.00 
  TREE, 10 IN., REMOVE                    |                             |                             | 
0006 202-93091                1.000  EACH |     160.00000         160.00|     350.00000         350.00|     260.00000         260.00 
  TREE, 15 IN., REMOVE                    |                             |                             | 
0007 202-93898                7.000  EACH |     155.00000        1085.00|     275.00000        1925.00|     210.00000        1470.00 
  TREE, 12 IN., REMOVE                    |                             |                             | 
0008 202-96133              165.000  LFT  |      95.00000       15675.00|     200.00000       33000.00|     310.00000       51150.00 
  PIPE, REMOVE                            |                             |                             | 
0009 203-02055              286.000  CYS  |      20.00000        5720.00|      12.50000        3575.00|      24.00000        6864.00 
  EMBANKMENT                              |                             |                             | 
0010 205-06931               20.000  TON  |     120.00000        2400.00|      30.00000         600.00|      55.00000        1100.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0011 205-06937              380.000  LFT  |       5.00000        1900.00|       1.50000         570.00|       2.80000        1064.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 207-08267              374.000  SYS  |       8.00000        2992.00|       6.00000        2244.00|       8.50000        3179.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 430 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   461,380.42                                                   ROUTE : 60 
     CALL ORDER   : 430                     CONTRACT ID : B -29138-A                   COUNTIES : CLARK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1364963         |(   3  ) 35-1487672 
                                          |GOHMANN ASPHALT & CONSTR., I |ERBER & MILLIGAN CONSTR. CO. |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 211-07454             1645.000  CYS  |      35.00000       57575.00|      30.00000       49350.00|      29.00000       47705.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0014 301-07448               77.000  TON  |      26.00000        2002.00|      25.00000        1925.00|      25.00000        1925.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 303-01180               12.000  TON  |      26.00000         312.00|      25.00000         300.00|      50.00000         600.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0016 306-08034              522.000  SYS  |       8.00000        4176.00|       5.00000        2610.00|      10.00000        5220.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 402-07434               88.000  TON  |      70.00000        6160.00|     125.00000       11000.00|      78.00000        6864.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0018 402-07439               26.000  TON  |      66.00000        1716.00|     105.00000        2730.00|     130.00000        3380.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0019 402-07442               87.000  TON  |      60.00000        5220.00|     105.00000        9135.00|      75.00000        6525.00 
  HMA BASE, TYPE C                        |                             |                             | 
0020 406-05521              908.000  SYS  |       0.10000          90.80|       1.00000         908.00|       0.80000         726.40 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 616-02320              222.000  SYS  |       2.00000         444.00|       3.00000         666.00|       3.00000         666.00 
  GEOTEXTILES                             |                             |                             | 
0022 616-05688              210.000  TON  |      28.00000        5880.00|      27.50000        5775.00|      32.00000        6720.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0023 621-06560              949.000  SYS  |       0.55000         521.95|       1.50000        1423.50|       1.89000        1793.61 
  MULCHED SEEDING, U                      |                             |                             | 
0024 622-05650               26.000  EACH |     235.00000        6110.00|     250.00000        6500.00|     340.00000        8840.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN. , AT BREAST HEIGHT    |                             |                             | 
0025 715-08653              165.000  LFT  |     975.00000      160875.00|    1155.00000      190575.00|    1000.00000      165000.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 216   |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0026 715-08654                2.000  EACH |    4000.00000        8000.00|    1000.00000        2000.00|    6000.00000       12000.00 
  CONCRETE ANCHOR, MIN. AREA 216.0 SQ. FT |                             |                             | 
0027 801-04308                8.000  EACH |     295.00000        2360.00|     225.00000        1800.00|     150.00000        1200.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0028 801-06625               15.000  EACH |     115.00000        1725.00|      90.00000        1350.00|      77.00000        1155.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0029 801-06640                8.000  EACH |     105.00000         840.00|     150.00000        1200.00|     145.00000        1160.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06775                       LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0031 801-07118               84.000  LFT  |      20.85000        1751.40|      10.00000         840.00|       8.00000         672.00 
  BARRICADE, III-A                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   461,380.42                                                   ROUTE : 60 
     CALL ORDER   : 430                     CONTRACT ID : B -29138-A                   COUNTIES : CLARK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(   2   ) 35-1364963         |(   3  ) 35-1487672 
                                          |GOHMANN ASPHALT & CONSTR., I |ERBER & MILLIGAN CONSTR. CO. |MAC CONSTRUCTION & EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 801-07119               84.000  LFT  |      25.00000        2100.00|      10.00000         840.00|       9.00000         756.00 
  BARRICADE, III-B                        |                             |                             | 
0033 808-06713              340.000  LFT  |       1.00000         340.00|       2.00000         680.00|       2.20000         748.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0034 808-06714              340.000  LFT  |       1.00000         340.00|       2.00000         680.00|       2.20000         748.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0035 808-75996                3.000  EACH |      10.00000          30.00|      20.00000          60.00|      45.00000         135.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0036 808-75998                3.000  EACH |      95.00000         285.00|     150.00000         450.00|     495.00000        1485.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       326,000.00|           $       363,811.50|           $       364,331.01 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       326,000.00|           $       363,811.50|           $       364,331.01 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   461,380.42                                                   ROUTE : 60 
     CALL ORDER   : 430                     CONTRACT ID : B -29138-A                   COUNTIES : CLARK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1004746         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |TEMPLE & TEMPLE EXCAVATING   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3000.00000        3000.00|    1575.00000        1575.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 110-01001                       LUMP |   18000.00000       18000.00|   15947.00000       15947.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 201-90788                       LUMP |   10000.00000       10000.00|    1200.00000        1200.00| 
  DEBRIS, REMOVE                          |                             |                             | 
0004 202-02245               11.000  EACH |     225.00000        2475.00|      70.00000         770.00| 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0005 202-02250               18.000  EACH |     250.00000        4500.00|      70.00000        1260.00| 
  TREE, 10 IN., REMOVE                    |                             |                             | 
0006 202-93091                1.000  EACH |     275.00000         275.00|     250.00000         250.00| 
  TREE, 15 IN., REMOVE                    |                             |                             | 
0007 202-93898                7.000  EACH |     300.00000        2100.00|     250.00000        1750.00| 
  TREE, 12 IN., REMOVE                    |                             |                             | 
0008 202-96133              165.000  LFT  |     180.00000       29700.00|     311.00000       51315.00| 
  PIPE, REMOVE                            |                             |                             | 
0009 203-02055              286.000  CYS  |      20.00000        5720.00|      17.00000        4862.00| 
  EMBANKMENT                              |                             |                             | 
0010 205-06931               20.000  TON  |      25.00000         500.00|      30.00000         600.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0011 205-06937              380.000  LFT  |       1.50000         570.00|       1.50000         570.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 207-08267              374.000  SYS  |      18.00000        6732.00|       3.50000        1309.00| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0013 211-07454             1645.000  CYS  |      30.00000       49350.00|      28.00000       46060.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0014 301-07448               77.000  TON  |      35.00000        2695.00|      19.00000        1463.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0015 303-01180               12.000  TON  |      35.00000         420.00|      19.00000         228.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0016 306-08034              522.000  SYS  |      12.00000        6264.00|       9.50000        4959.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 402-07434               88.000  TON  |      90.00000        7920.00|     110.00000        9680.00| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0018 402-07439               26.000  TON  |      84.00000        2184.00|     105.00000        2730.00| 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0019 402-07442               87.000  TON  |      80.00000        6960.00|     100.00000        8700.00| 
  HMA BASE, TYPE C                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   461,380.42                                                   ROUTE : 60 
     CALL ORDER   : 430                     CONTRACT ID : B -29138-A                   COUNTIES : CLARK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1004746         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |TEMPLE & TEMPLE EXCAVATING   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 406-05521              908.000  SYS  |       0.15000         136.20|       0.15000         136.20| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0021 616-02320              222.000  SYS  |       3.00000         666.00|       4.00000         888.00| 
  GEOTEXTILES                             |                             |                             | 
0022 616-05688              210.000  TON  |      20.00000        4200.00|      19.00000        3990.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0023 621-06560              949.000  SYS  |       0.60000         569.40|       0.60000         569.40| 
  MULCHED SEEDING, U                      |                             |                             | 
0024 622-05650               26.000  EACH |     240.00000        6240.00|     295.00000        7670.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN. , AT BREAST HEIGHT    |                             |                             | 
0025 715-08653              165.000  LFT  |    1050.00000      173250.00|    1125.00000      185625.00| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 216   |                             |                             | 
  SQ. FT.                                 |                             |                             | 
0026 715-08654                2.000  EACH |    5000.00000       10000.00|    2800.00000        5600.00| 
  CONCRETE ANCHOR, MIN. AREA 216.0 SQ. FT |                             |                             | 
0027 801-04308                8.000  EACH |     300.00000        2400.00|     310.00000        2480.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0028 801-06625               15.000  EACH |     125.00000        1875.00|     120.00000        1800.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0029 801-06640                8.000  EACH |     115.00000         920.00|     110.00000         880.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0030 801-06775                       LUMP |    3000.00000        3000.00|    6100.40000        6100.40| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0031 801-07118               84.000  LFT  |      22.00000        1848.00|      21.00000        1764.00| 
  BARRICADE, III-A                        |                             |                             | 
0032 801-07119               84.000  LFT  |      27.00000        2268.00|      26.00000        2184.00| 
  BARRICADE, III-B                        |                             |                             | 
0033 808-06713              340.000  LFT  |       1.10000         374.00|       1.00000         340.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0034 808-06714              340.000  LFT  |       1.10000         374.00|       1.00000         340.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0035 808-75996                3.000  EACH |      25.00000          75.00|      80.00000         240.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0036 808-75998                3.000  EACH |     100.00000         300.00|     520.00000        1560.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       367,860.60|           $       377,395.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       367,860.60|           $       377,395.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 



     ENGINEER'S ESTIMATE: $   437,040.75                                                   ROUTE : 31 
     CALL ORDER   : 470                     CONTRACT ID : T -24715-A                   COUNTIES : HOWARD 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/14/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $       289,018.00  100.0000% 
   2   35-0821499     JAMES H DREW CORPORATION                                                   $       292,978.80  101.3704% 
   3   35-1262778     MIDWESTERN ELECTRIC                                                        $       293,176.00  101.4387% 
   4   74-2851603     QUANTA SERVICES, INC.                                                      $       303,862.00  105.1360% 
   5   35-0392360     HOOSIER COMPANY INC                                                        $       395,432.15  136.8192% 
   6   35-1416052     LIGHTS & SIGNALS, INC.                                                     $       446,197.00  154.3838% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2  ) 35-0821499          |(   3  ) 35-1262778 
                                          |MICHIANA CONTRACTING INC     |JAMES H DREW CORPORATION     |MIDWESTERN ELECTRIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   EMERGENCY VEHICLE DETECTION SYSTEM 
                                          |                             |                             | 
0001 105-07038                1.000  MOS  |    2300.00000        2300.00|    1500.00000        1500.00|    1988.00000        1988.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 110-01001                       LUMP |   38600.00000       38600.00|    2630.15000        2630.15|   18820.00000       18820.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-78515                       LUMP |    1000.00000        1000.00|     980.15000         980.15|    4900.00000        4900.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0006 210-07224                4.000  EACH |    1500.00000        6000.00|    1945.38000        7781.52|    1630.00000        6520.00 
  VIDEO SERVER                            |                             |                             | 
0007 210-07884                4.000  EACH |     700.00000        2800.00|     769.06000        3076.24|     480.00000        1920.00 
  INFRARED DETECTOR, 1 CHANNEL, 1         |                             |                             | 
  DIRECTION                               |                             |                             | 
0008 210-07884               26.000  EACH |    1000.00000       26000.00|     945.06000       24571.56|     688.00000       17888.00 
  INFRARED DETECTOR, 2 CHANNEL, 2         |                             |                             | 
  DIRECTION                               |                             |                             | 
0009 801-06640               45.000  EACH |     160.00000        7200.00|     224.25000       10091.25|     220.00000        9900.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0010 801-06775                       LUMP |    4500.00000        4500.00|    3480.15000        3480.15|    8880.00000        8880.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   437,040.75                                                   ROUTE : 31 
     CALL ORDER   : 470                     CONTRACT ID : T -24715-A                   COUNTIES : HOWARD 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 35-0821499         |(   3  ) 35-1262778 
                                          |MICHIANA CONTRACTING INC     |JAMES H DREW CORPORATION     |MIDWESTERN ELECTRIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0011 805-01844              100.000  LFT  |      20.00000        2000.00|      32.27000        3227.00|      18.00000        1800.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0012 805-03983               15.000  EACH |    3500.00000       52500.00|    2872.52000       43087.80|    2950.00000       44250.00 
  PHASE SELECTORS , 4 CHANNEL             |                             |                             | 
0013 805-03985            15000.000  LFT  |       0.50000        7500.00|       1.15000       17250.00|       1.40000       21000.00 
  DETECTOR CABLE 3C 20GA.                 |                             |                             | 
0014 805-06997                4.000  EACH |    1440.00000        5760.00|    1497.52000        5990.08|    1600.00000        6400.00 
  CAMERA INTERFACE                        |                             |                             | 
0015 805-07074                4.000  EACH |   11950.00000       47800.00|   10990.15000       43960.60|   12455.00000       49820.00 
  ITS CONTROLLER CABINET                  |                             |                             | 
0016 805-07075                4.000  EACH |     800.00000        3200.00|    1260.61000        5042.44|     952.00000        3808.00 
  ITS CABINET FOUNDATION                  |                             |                             | 
0017 805-07190               55.000  EACH |      84.00000        4620.00|      91.91000        5055.05|      65.00000        3575.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN.     |                             |                             | 
  AMBER ARROW , RETROFIT                  |                             |                             | 
0018 805-08546               15.000  EACH |     240.00000        3600.00|     641.88000        9628.20|     295.00000        4425.00 
  STAND ALONE PHASE SELECTOR RACK         |                             |                             | 
0019 805-08589                4.000  EACH |    4150.00000       16600.00|    4089.85000       16359.40|    3330.00000       13320.00 
  CCTV ASSEMBLY                           |                             |                             | 
0020 805-08589                1.000  EACH |    1100.00000        1100.00|    1058.50000        1058.50|    1044.00000        1044.00 
  CCTV KEYBOARD CONTROLLER                |                             |                             | 
0021 805-08649                4.000  EACH |     125.00000         500.00|     232.52000         930.08|    1440.00000        5760.00 
  DSL SERVICE                             |                             |                             | 
0022 805-78195              149.000  EACH |      80.00000       11920.00|      91.91000       13694.59|      66.00000        9834.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED |                             |                             | 
  , RETROFIT                              |                             |                             | 
0023 805-78445               15.000  EACH |     800.00000       12000.00|    1485.08000       22276.20|     562.00000        8430.00 
  SIGNAL SERVICE                          |                             |                             | 
0024 805-78480            15000.000  LFT  |       0.20000        3000.00|       1.14000       17100.00|       1.25000       18750.00 
  SIGNAL CABLE, 3C 14GA. , CONFIRMATION   |                             |                             | 
  BEACON                                  |                             |                             | 
0025 805-90616              113.000  EACH |     132.00000       14916.00|     143.61000       16227.93|     114.00000       12882.00 
  TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN.  |                             |                             | 
  GREEN , RETROFIT                        |                             |                             | 
0026 805-91564               55.000  EACH |     100.00000        5500.00|     115.01000        6325.55|      88.00000        4840.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN.     |                             |                             | 
  GREEN ARROW , RETROFIT                  |                             |                             | 
0027 807-02782                4.000  EACH |     525.00000        2100.00|    1113.09000        4452.36|     940.00000        3760.00 
  LUMINAIRE MAST ARM, 12 FT.              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   437,040.75                                                   ROUTE : 31 
     CALL ORDER   : 470                     CONTRACT ID : T -24715-A                   COUNTIES : HOWARD 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1657131          |(   2   ) 35-0821499         |(   3  ) 35-1262778 
                                          |MICHIANA CONTRACTING INC     |JAMES H DREW CORPORATION     |MIDWESTERN ELECTRIC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0028 807-04967             2000.000  LFT  |       3.00000        6000.00|       3.60000        7200.00|       4.33000        8660.00 
  CABLE , CCTV CONTROL                    |                             |                             | 
     SECTION TOTALS                       |           $     2,890,108.00|           $       292,978.80|           $       293,176.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       289,018.00|           $       292,978.80|           $       293,176.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   437,040.75                                                   ROUTE : 31 
     CALL ORDER   : 470                     CONTRACT ID : T -24715-A                   COUNTIES : HOWARD 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 74-2851603          |(   5   ) 35-0392360         |(   6  ) 35-1416052 
                                          |QUANTA SERVICES, INC.        |HOOSIER COMPANY INC          |LIGHTS & SIGNALS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   EMERGENCY VEHICLE DETECTION SYSTEM 
                                          |                             |                             | 
0001 105-07038                1.000  MOS  |     500.00000         500.00|    1214.58000        1214.58|    1500.00000        1500.00 
  FIELD OFFICE, A                         |                             |                             | 
0002 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0003 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0004 110-01001                       LUMP |   15000.00000       15000.00|   16129.39000       16129.39|   25000.00000       25000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 202-78515                       LUMP |    2500.00000        2500.00|   14820.88000       14820.88|   15000.00000       15000.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0006 210-07224                4.000  EACH |    3500.00000       14000.00|    1708.57000        6834.28|    3000.00000       12000.00 
  VIDEO SERVER                            |                             |                             | 
0007 210-07884                4.000  EACH |     750.00000        3000.00|     790.63000        3162.52|    1200.00000        4800.00 
  INFRARED DETECTOR, 1 CHANNEL, 1         |                             |                             | 
  DIRECTION                               |                             |                             | 
0008 210-07884               26.000  EACH |    1000.00000       26000.00|     893.63000       23234.38|    2800.00000       72800.00 
  INFRARED DETECTOR, 2 CHANNEL, 2         |                             |                             | 
  DIRECTION                               |                             |                             | 
0009 801-06640               45.000  EACH |     180.00000        8100.00|     208.06000        9362.70|     240.00000       10800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0010 801-06775                       LUMP |    5000.00000        5000.00|    3876.92000        3876.92|   25000.00000       25000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0011 805-01844              100.000  LFT  |      14.50000        1450.00|      20.40000        2040.00|      15.00000        1500.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0012 805-03983               15.000  EACH |    2950.00000       44250.00|    2950.33000       44254.95|    5000.00000       75000.00 
  PHASE SELECTORS , 4 CHANNEL             |                             |                             | 
0013 805-03985            15000.000  LFT  |       1.50000       22500.00|       2.43000       36450.00|       2.00000       30000.00 
  DETECTOR CABLE 3C 20GA.                 |                             |                             | 
0014 805-06997                4.000  EACH |    1750.00000        7000.00|    1677.67000        6710.68|    3000.00000       12000.00 
  CAMERA INTERFACE                        |                             |                             | 
0015 805-07074                4.000  EACH |   12500.00000       50000.00|   13859.27000       55437.08|   13000.00000       52000.00 
  ITS CONTROLLER CABINET                  |                             |                             | 
0016 805-07075                4.000  EACH |     550.00000        2200.00|    1522.14000        6088.56|     800.00000        3200.00 
  ITS CABINET FOUNDATION                  |                             |                             | 
0017 805-07190               55.000  EACH |      80.00000        4400.00|     176.75000        9721.25|     150.00000        8250.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN.     |                             |                             | 
  AMBER ARROW , RETROFIT                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   437,040.75                                                   ROUTE : 31 
     CALL ORDER   : 470                     CONTRACT ID : T -24715-A                   COUNTIES : HOWARD 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 74-2851603          |(   5   ) 35-0392360         |(   6  ) 35-1416052 
                                          |QUANTA SERVICES, INC.        |HOOSIER COMPANY INC          |LIGHTS & SIGNALS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 805-08546               15.000  EACH |     280.00000        4200.00|     723.73000       10855.95|     300.00000        4500.00 
  STAND ALONE PHASE SELECTOR RACK         |                             |                             | 
0019 805-08589                4.000  EACH |    4200.00000       16800.00|    3222.67000       12890.68|    4000.00000       16000.00 
  CCTV ASSEMBLY                           |                             |                             | 
0020 805-08589                1.000  EACH |    1250.00000        1250.00|    1163.28000        1163.28|    1000.00000        1000.00 
  CCTV KEYBOARD CONTROLLER                |                             |                             | 
0021 805-08649                4.000  EACH |     650.00000        2600.00|    2600.75000       10403.00|    1000.00000        4000.00 
  DSL SERVICE                             |                             |                             | 
0022 805-78195              149.000  EACH |      80.00000       11920.00|     184.04000       27421.96|     100.00000       14900.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED |                             |                             | 
  , RETROFIT                              |                             |                             | 
0023 805-78445               15.000  EACH |     500.00000        7500.00|     538.99000        8084.85|     575.00000        8625.00 
  SIGNAL SERVICE                          |                             |                             | 
0024 805-78480            15000.000  LFT  |       1.50000       22500.00|       2.32000       34800.00|       1.00000       15000.00 
  SIGNAL CABLE, 3C 14GA. , CONFIRMATION   |                             |                             | 
  BEACON                                  |                             |                             | 
0025 805-90616              113.000  EACH |     130.00000       14690.00|     228.25000       25792.25|     140.00000       15820.00 
  TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN.  |                             |                             | 
  GREEN , RETROFIT                        |                             |                             | 
0026 805-91564               55.000  EACH |     100.00000        5500.00|     197.35000       10854.25|     100.00000        5500.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN.     |                             |                             | 
  GREEN ARROW , RETROFIT                  |                             |                             | 
0027 807-02782                4.000  EACH |     750.00000        3000.00|    1031.44000        4125.76|    1000.00000        4000.00 
  LUMINAIRE MAST ARM, 12 FT.              |                             |                             | 
0028 807-04967             2000.000  LFT  |       4.00000        8000.00|       4.85000        9700.00|       4.00000        8000.00 
  CABLE , CCTV CONTROL                    |                             |                             | 
     SECTION TOTALS                       |           $       303,862.00|           $       395,432.15|           $       446,197.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       303,862.00|           $       395,432.15|           $       446,197.00 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 480 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   165,138.77                                                   ROUTE : US 31 
     CALL ORDER   : 480                     CONTRACT ID : T -28385-A                   COUNTIES : CLARK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 05/31/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : Standard 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $       141,873.50  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(      )                     |(      ) 
                                          |ERBER & MILLIGAN CONSTR. CO. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION 
                                          |                             |                             | 
0001 105-07038                8.000  MOS  |    1200.00000        9600.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0002 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |    7000.00000        7000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 202-02278              145.000  LFT  |      15.00000        2175.00|                             | 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0007 202-78515                       LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0008 202-91385                1.000  EACH |     275.00000         275.00|                             | 
  INLET, REMOVE                           |                             |                             | 
0009 202-96133               25.000  LFT  |      15.00000         375.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0010 402-07434               55.000  TON  |     155.00000        8525.00|                             | 
  HMA SURFACE, TYPE C                     |                             |                             | 
0011 402-07439              112.000  TON  |      90.00000       10080.00|                             | 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0013 406-05520                0.211  TON  |    1000.00000         211.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 605-06120              135.000  LFT  |      25.00000        3375.00|                             | 
  CURB, CONCRETE                          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 480 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   165,138.77                                                   ROUTE : US 31 
     CALL ORDER   : 480                     CONTRACT ID : T -28385-A                   COUNTIES : CLARK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(       )                    |(      ) 
                                          |ERBER & MILLIGAN CONSTR. CO. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0015 720-96356                1.000  EACH |    2000.00000        2000.00|                             | 
  INLET, A7                               |                             |                             | 
0016 722-60824              675.050  SYS  |      10.00000        6750.50|                             | 
  SURFACE MILLING , ASPHALT               |                             |                             | 
0017 801-06640                9.000  EACH |     250.00000        2250.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0018 801-06775                       LUMP |    5000.00000        5000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0019 805-01815                4.000  EACH |    2500.00000       10000.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0020 805-01842                6.000  EACH |     720.00000        4320.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0021 805-02087                       LUMP |    1000.00000        1000.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0022 805-06592              560.000  LFT  |      15.00000        8400.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0023 805-78109                1.000  EACH |   12000.00000       12000.00|                             | 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0024 805-78205                7.000  EACH |     650.00000        4550.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN ALL SIGNAL HEADS PROVIDED  |                             |                             | 
  WITH BACK PLAT                          |                             |                             | 
0025 805-78415                3.000  EACH |    2500.00000        7500.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0026 805-78420                3.000  EACH |     200.00000         600.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0027 805-78445                1.000  EACH |     575.00000         575.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0028 805-78467              100.000  LFT  |       2.00000         200.00|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0029 805-78470             1685.000  LFT  |       0.50000         842.50|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0030 805-78480              330.000  LFT  |       1.25000         412.50|                             | 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0031 805-78485              455.000  LFT  |       1.50000         682.50|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 480 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   165,138.77                                                   ROUTE : US 31 
     CALL ORDER   : 480                     CONTRACT ID : T -28385-A                   COUNTIES : CLARK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(       )                    |(      ) 
                                          |ERBER & MILLIGAN CONSTR. CO. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 805-78490              615.000  LFT  |       1.75000        1076.25|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0033 805-78510              455.000  LFT  |       1.75000         796.25|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0034 805-78785                4.000  EACH |     575.00000        2300.00|                             | 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0035 805-78795              542.000  LFT  |       7.00000        3794.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0036 805-78925                1.000  EACH |    1000.00000        1000.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0037 805-79040                       LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC SIGNAL MODERNIZATION , ACTUATED |                             |                             | 
0038 805-92504                2.000  EACH |     250.00000         500.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0039 808-75245              280.000  LFT  |       1.75000         490.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0040 808-75297              105.000  LFT  |      10.00000        1050.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0041 808-75320                4.000  EACH |     110.00000         440.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0042 808-75340                1.000  EACH |     425.00000         425.00|                             | 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0043 808-06703              100.000  LFT  |       2.00000         200.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0044 304-07494               74.000  TON  |     100.00000        7400.00|                             | 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0045 801-06203              200.000  LFT  |       1.00000         200.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0046 801-06207              200.000  LFT  |       1.00000         200.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0047 303-01180              100.000  TON  |      25.00000        2500.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0048 105-06845                       LUMP |    3000.00000        3000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   165,138.77                                                   ROUTE : US 31 
     CALL ORDER   : 480                     CONTRACT ID : T -28385-A                   COUNTIES : CLARK 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1364963          |(       )                    |(      ) 
                                          |ERBER & MILLIGAN CONSTR. CO. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 808-06716               60.000  LFT  |       5.00000         300.00|                             | 
  LINE, REMOVE , THERMOPLASTIC STOP BAR   |                             |                             | 
     SECTION TOTALS                       |           $       141,873.50|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       141,873.50|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 500 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   180,505.45                                                   ROUTE : 59 
     CALL ORDER   : 500                     CONTRACT ID : T -28821-A                   COUNTIES : CLAY 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 06/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1416052     LIGHTS & SIGNALS, INC.                                                     $       164,520.20  100.0000% 
   2   35-1262778     MIDWESTERN ELECTRIC                                                        $       178,638.40  108.5814% 
   3   35-1657131     MICHIANA CONTRACTING INC                                                   $       183,598.90  111.5966% 
   4   35-0392360     HOOSIER COMPANY INC                                                        $       184,110.09  111.9073% 
   5   35-0821499     JAMES H DREW CORPORATION                                                   $       191,036.52  116.1174% 
   6   74-2851603     QUANTA SERVICES, INC.                                                      $       198,569.44  120.6961% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2  ) 35-1262778          |(   3  ) 35-1657131 
                                          |LIGHTS & SIGNALS, INC.       |MIDWESTERN ELECTRIC          |MICHIANA CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL, NEW OR MODERNIZED 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1800.00000        1800.00|    3600.00000        3600.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    1100.00000        6600.00|    1500.00000        9000.00|    1200.00000        7200.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 110-01001                       LUMP |    8000.00000        8000.00|   12950.00000       12950.00|   17800.00000       17800.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 203-02000              150.000  CYS  |      36.00000        5400.00|      39.50000        5925.00|      40.00000        6000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0005 303-01180               98.000  TON  |      25.00000        2450.00|      26.50000        2597.00|      27.00000        2646.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0006 402-07784               19.000  TON  |     202.00000        3838.00|     223.00000        4237.00|     228.00000        4332.00 
  HMA SURFACE, TYPE D                     |                             |                             | 
0007 402-07785               49.000  TON  |     112.00000        5488.00|     122.00000        5978.00|     125.00000        6125.00 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0008 402-07786              110.000  TON  |     100.00000       11000.00|     107.00000       11770.00|     110.00000       12100.00 
  HMA BASE, TYPE D                        |                             |                             | 
0009 406-05520                0.267  TON  |    1600.00000         427.20|    1762.00000         470.45|    1800.00000         480.60 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0010 801-06640               12.000  EACH |     400.00000        4800.00|     165.00000        1980.00|     500.00000        6000.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06775                       LUMP |    3000.00000        3000.00|    3950.00000        3950.00|     650.00000         650.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
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                                                                                                                   PAGE : 500 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   180,505.45                                                   ROUTE : 59 
     CALL ORDER   : 500                     CONTRACT ID : T -28821-A                   COUNTIES : CLAY 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2   ) 35-1262778         |(   3  ) 35-1657131 
                                          |LIGHTS & SIGNALS, INC.       |MIDWESTERN ELECTRIC          |MICHIANA CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 802-76025                2.200  SFT  |      10.00000          22.00|      40.00000          88.00|      30.00000          66.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0013 802-76035               59.000  SFT  |      12.00000         708.00|      25.00000        1475.00|      14.00000         826.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0014 805-01815                8.000  EACH |    2000.00000       16000.00|    1688.00000       13504.00|    2200.00000       17600.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0015 805-01842               13.000  EACH |     650.00000        8450.00|     705.00000        9165.00|     840.00000       10920.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0016 805-01879                2.000  EACH |     500.00000        1000.00|     544.00000        1088.00|     630.00000        1260.00 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0017 805-06592             2200.000  LFT  |       9.00000       19800.00|      12.00000       26400.00|       9.00000       19800.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0018 805-78100                2.000  EACH |    8300.00000       16600.00|    6568.00000       13136.00|    6500.00000       13000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0019 805-78205               10.000  EACH |     500.00000        5000.00|     605.00000        6050.00|     700.00000        7000.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0020 805-78230                2.000  EACH |     775.00000        1550.00|    1085.00000        2170.00|    1200.00000        2400.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0021 805-78415                8.000  EACH |    1400.00000       11200.00|    1567.00000       12536.00|    1660.00000       13280.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0022 805-78420                6.000  EACH |     180.00000        1080.00|     205.00000        1230.00|     200.00000        1200.00 
  DISCONNECT HANGER                       |                             |                             | 
0023 805-78467              200.000  LFT  |       1.60000         320.00|       2.20000         440.00|       1.70000         340.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0024 805-78470             2510.000  LFT  |       0.20000         502.00|       0.35000         878.50|       0.13000         326.30 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0025 805-78485              420.000  LFT  |       1.20000         504.00|       1.42000         596.40|       1.20000         504.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0026 805-78490             1150.000  LFT  |       1.25000        1437.50|       1.58000        1817.00|       1.30000        1495.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0027 805-78510             3500.000  LFT  |       0.80000        2800.00|       0.80000        2800.00|       1.00000        3500.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0028 805-78785                8.000  EACH |     500.00000        4000.00|     580.00000        4640.00|     480.00000        3840.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 500 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   180,505.45                                                   ROUTE : 59 
     CALL ORDER   : 500                     CONTRACT ID : T -28821-A                   COUNTIES : CLAY 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1416052          |(   2   ) 35-1262778         |(   3  ) 35-1657131 
                                          |LIGHTS & SIGNALS, INC.       |MIDWESTERN ELECTRIC          |MICHIANA CONTRACTING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0029 805-78795              720.000  LFT  |      10.00000        7200.00|       7.30000        5256.00|       8.10000        5832.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0030 805-78925                2.000  EACH |     540.00000        1080.00|     885.00000        1770.00|     800.00000        1600.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0031 805-92504                4.000  EACH |     220.00000         880.00|     323.00000        1292.00|     270.00000        1080.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0032 805-96014              430.000  LFT  |       5.00000        2150.00|       4.80000        2064.00|       4.90000        2107.00 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0033 808-06703              150.000  LFT  |       3.20000         480.00|       1.68000         252.00|       2.90000         435.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0034 808-06716              200.000  LFT  |       2.75000         550.00|       1.68000         336.00|       2.30000         460.00 
  LINE, REMOVE                            |                             |                             | 
0035 808-74805              225.000  LFT  |      13.50000        3037.50|      16.25000        3656.25|      15.00000        3375.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0036 808-74807                8.000  EACH |     175.00000        1400.00|     220.00000        1760.00|     195.00000        1560.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0037 808-74808                2.000  EACH |     180.00000         360.00|     226.00000         452.00|     200.00000         400.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0038 808-75245              210.000  LFT  |       2.60000         546.00|       1.68000         352.80|       2.90000         609.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0039 808-92027              200.000  LFT  |       5.10000        1020.00|       2.25000         450.00|       5.75000        1150.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0040 808-96016              200.000  LFT  |      10.20000        2040.00|       2.63000         526.00|      11.50000        2300.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       164,520.20|           $       178,638.40|           $       183,598.90 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       164,520.20|           $       178,638.40|           $       183,598.90 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 500 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   180,505.45                                                   ROUTE : 59 
     CALL ORDER   : 500                     CONTRACT ID : T -28821-A                   COUNTIES : CLAY 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0392360          |(   5   ) 35-0821499         |(   6  ) 74-2851603 
                                          |HOOSIER COMPANY INC          |JAMES H DREW CORPORATION     |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   TRAFFIC SIGNAL, NEW OR MODERNIZED 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2060.00000        2060.00|    1872.00000        1872.00|    2500.00000        2500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                6.000  MOS  |    1330.00000        7980.00|    1500.00000        9000.00|    1200.00000        7200.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 110-01001                       LUMP |    8900.00000        8900.00|    6012.84000        6012.84|    9500.00000        9500.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 203-02000              150.000  CYS  |      37.00000        5550.00|      41.16000        6174.00|      38.00000        5700.00 
  EXCAVATION, COMMON                      |                             |                             | 
0005 303-01180               98.000  TON  |      25.00000        2450.00|      27.60000        2704.80|      25.00000        2450.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0006 402-07784               19.000  TON  |     207.00000        3933.00|     232.49000        4417.31|     200.00000        3800.00 
  HMA SURFACE, TYPE D                     |                             |                             | 
0007 402-07785               49.000  TON  |     113.00000        5537.00|     126.99000        6222.51|     110.00000        5390.00 
  HMA INTERMEDIATE, TYPE D                |                             |                             | 
0008 402-07786              110.000  TON  |      99.00000       10890.00|     111.50000       12265.00|     100.00000       11000.00 
  HMA BASE, TYPE D                        |                             |                             | 
0009 406-05520                0.267  TON  |    1630.00000         435.21|    1836.89000         490.45|    1620.00000         432.54 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0010 801-06640               12.000  EACH |     260.00000        3120.00|     468.00000        5616.00|     400.00000        4800.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0011 801-06775                       LUMP |     740.00000         740.00|    4626.17000        4626.17|    6500.00000        6500.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0012 802-76025                2.200  SFT  |      15.90000          34.98|      77.61000         170.74|      28.00000          61.60 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0013 802-76035               59.000  SFT  |      16.40000         967.60|      24.56000        1449.04|      17.20000        1014.80 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0014 805-01815                8.000  EACH |    2460.00000       19680.00|    2717.67000       21741.36|    1950.00000       15600.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0015 805-01842               13.000  EACH |     880.00000       11440.00|     821.91000       10684.83|     950.00000       12350.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0016 805-01879                2.000  EACH |     353.00000         706.00|     701.96000        1403.92|     550.00000        1100.00 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0017 805-06592             2200.000  LFT  |      14.30000       31460.00|       9.87000       21714.00|      16.00000       35200.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   180,505.45                                                   ROUTE : 59 
     CALL ORDER   : 500                     CONTRACT ID : T -28821-A                   COUNTIES : CLAY 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0392360          |(   5   ) 35-0821499         |(   6  ) 74-2851603 
                                          |HOOSIER COMPANY INC          |JAMES H DREW CORPORATION     |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 805-78100                2.000  EACH |    6500.00000       13000.00|    6941.31000       13882.62|    8650.00000       17300.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0019 805-78205               10.000  EACH |     660.00000        6600.00|     715.33000        7153.30|     750.00000        7500.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0020 805-78230                2.000  EACH |    1110.00000        2220.00|    1203.53000        2407.06|    1200.00000        2400.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0021 805-78415                8.000  EACH |    1200.00000        9600.00|    1499.46000       11995.68|    1500.00000       12000.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0022 805-78420                6.000  EACH |     257.00000        1542.00|     208.74000        1252.44|     280.00000        1680.00 
  DISCONNECT HANGER                       |                             |                             | 
0023 805-78467              200.000  LFT  |       2.51000         502.00|       1.98000         396.00|       1.90000         380.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0024 805-78470             2510.000  LFT  |       0.18000         451.80|       0.56000        1405.60|       0.30000         753.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0025 805-78485              420.000  LFT  |       2.04000         856.80|       1.21000         508.20|       1.50000         630.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0026 805-78490             1150.000  LFT  |       2.13000        2449.50|       1.39000        1598.50|       1.70000        1955.00 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0027 805-78510             3500.000  LFT  |       1.17000        4095.00|       0.88000        3080.00|       1.60000        5600.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0028 805-78785                8.000  EACH |     830.00000        6640.00|     885.84000        7086.72|     550.00000        4400.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0029 805-78795              720.000  LFT  |       7.60000        5472.00|      11.03000        7941.60|       9.00000        6480.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0030 805-78925                2.000  EACH |    1280.00000        2560.00|    1028.84000        2057.68|     550.00000        1100.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0031 805-92504                4.000  EACH |     254.00000        1016.00|     268.35000        1073.40|     250.00000        1000.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0032 805-96014              430.000  LFT  |       4.44000        1909.20|       5.00000        2150.00|       4.50000        1935.00 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0033 808-06703              150.000  LFT  |       2.60000         390.00|       2.93000         439.50|       2.50000         375.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0034 808-06716              200.000  LFT  |       2.08000         416.00|       2.34000         468.00|       2.00000         400.00 
  LINE, REMOVE                            |                             |                             | 
0035 808-74805              225.000  LFT  |      13.60000        3060.00|      15.33000        3449.25|      13.50000        3037.50 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   180,505.45                                                   ROUTE : 59 
     CALL ORDER   : 500                     CONTRACT ID : T -28821-A                   COUNTIES : CLAY 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0392360          |(   5   ) 35-0821499         |(   6  ) 74-2851603 
                                          |HOOSIER COMPANY INC          |JAMES H DREW CORPORATION     |QUANTA SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 808-74807                8.000  EACH |     177.00000        1416.00|     198.90000        1591.20|     150.00000        1200.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0037 808-74808                2.000  EACH |     182.00000         364.00|     204.75000         409.50|     160.00000         320.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0038 808-75245              210.000  LFT  |       2.60000         546.00|       2.93000         615.30|       2.50000         525.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0039 808-92027              200.000  LFT  |       5.20000        1040.00|       5.85000        1170.00|       5.00000        1000.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0040 808-96016              200.000  LFT  |      10.40000        2080.00|      11.70000        2340.00|      10.00000        2000.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       184,110.09|           $       191,036.52|           $       198,569.44 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       184,110.09|           $       191,036.52|           $       198,569.44 
==================================================================================================================================== 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 350 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   403,175.11                                                   ROUTE : US 40 
     CALL ORDER   : 350                     CONTRACT ID : RS-28839-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 06/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : Standard 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1151771     CALUMET ASPHALT PAVING CO. INC                                             $       366,904.26  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       369,690.86  100.7595% 
   3   35-1139301     E & B PAVING INC                                                           $       446,500.00  121.6939% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       471,372.00  128.4728% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2  ) 35-0918397          |(   3  ) 35-1139301 
                                          |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 



LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4000.00000        4000.00|    1000.00000        1000.00|    1500.00000        1500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     150.00000         150.00|      85.00000          85.00|      90.00000          90.00 
  RADIO                                   |                             |                             | 
0003 105-07038                6.000  MOS  |    1200.00000        7200.00|    2100.00000       12600.00|    2650.00000       15900.00 
  FIELD OFFICE, A                         |                             |                             | 
0004 105-08520                1.000  EACH |     150.00000         150.00|     100.00000         100.00|     107.00000         107.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521                6.000  MOS  |     150.00000         900.00|     100.00000         600.00|      90.00000         540.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523                6.000  MOS  |     150.00000         900.00|      45.00000         270.00|      90.00000         540.00 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |   18400.00000       18400.00|   23000.00000       23000.00|   22325.00000       22325.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   403,175.11                                                   ROUTE : US 40 
     CALL ORDER   : 350                     CONTRACT ID : RS-28839-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 202-02279              627.000  LFT  |       9.66000        6056.82|      19.00000       11913.00|      25.00000       15675.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0013 202-52710              110.000  SYS  |      24.00000        2640.00|      14.00000        1540.00|      40.00000        4400.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 207-08267              167.000  SYS  |      24.00000        4008.00|      37.13000        6200.71|      10.00000        1670.00 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0015 302-07455               27.800  CYS  |      71.00000        1973.80|      90.00000        2502.00|      50.00000        1390.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0016 303-07449               40.000  TON  |      25.00000        1000.00|      45.00000        1800.00|      75.00000        3000.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0017 304-07490              251.000  TON  |     143.50000       36018.50|     135.00000       33885.00|     215.00000       53965.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0018 306-08033            21475.000  SYS  |       0.74000       15891.50|       0.80000       17180.00|       2.00000       42950.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0019 306-08043              320.000  SYS  |       3.75000        1200.00|       5.75000        1840.00|       4.50000        1440.00 
  MILLING, TRANSITION                     |                             |                             | 
0020 306-08432             1576.000  SYS  |       9.00000       14184.00|       3.15000        4964.40|       9.00000       14184.00 
  MILLING, APPROACH                       |                             |                             | 
0021 401-06264                       LUMP |    1800.00000        1800.00|    2100.00000        2100.00|    3000.00000        3000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0022 401-07321             1799.000  TON  |      55.00000       98945.00|      57.00000      102543.00|      68.00000      122332.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0023 402-07438               30.000  TON  |     150.00000        4500.00|      90.00000        2700.00|     240.00000        7200.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0024 406-05520                5.600  TON  |     300.00000        1680.00|     340.00000        1904.00|     375.00000        2100.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 503-03489               32.000  EACH |      30.00000         960.00|      35.00000        1120.00|      15.00000         480.00 
  RETROFITTED TIE BARS                    |                             |                             | 
0026 503-05240               72.000  LFT  |      12.00000         864.00|      23.00000        1656.00|      15.00000        1080.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0027 506-06333              134.000  SYS  |     108.00000       14472.00|      55.00000        7370.00|     100.00000       13400.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0028 604-07897               14.500  SYS  |     154.00000        2233.00|     185.00000        2682.50|     200.00000        2900.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0029 604-07899               33.700  SYS  |     200.00000        6740.00|     160.00000        5392.00|     125.00000        4212.50 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0030 604-07899               11.900  SYS  |     187.00000        2225.30|     125.00000        1487.50|     125.00000        1487.50 
  CURB RAMP, CONCRETE, E , MODIFIED       |                             |                             | 
0031 604-07901               48.300  SYS  |     168.00000        8114.40|     125.00000        6037.50|     150.00000        7245.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   403,175.11                                                   ROUTE : US 40 
     CALL ORDER   : 350                     CONTRACT ID : RS-28839-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 605-06155              627.000  LFT  |      33.00000       20691.00|      36.00000       22572.00|      37.00000       23199.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0033 610-07487              166.000  TON  |     150.00000       24900.00|     130.00000       21580.00|     140.00000       23240.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0034 612-04315               18.000  TON  |    1251.00000       22518.00|    1251.00000       22518.00|    1251.00000       22518.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0035 612-60410              296.000  EACH |       7.50000        2220.00|       7.50000        2220.00|       7.50000        2220.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0036 621-06574               76.800  SYS  |      30.52000        2343.94|      35.00000        2688.00|      40.00000        3072.00 
  SODDING                                 |                             |                             | 
0037 801-03290                2.000  EACH |     175.00000         350.00|     165.00000         330.00|     144.00000         288.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0038 801-06203             2438.000  LFT  |       0.93000        2267.34|       0.30000         731.40|       0.50000        1219.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0039 801-06207             2438.000  LFT  |       1.40000        3413.20|       1.15000        2803.70|       1.00000        2438.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0040 801-06577               81.000  LFT  |      12.70000        1028.70|       2.70000         218.70|       4.00000         324.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0041 801-06640               28.000  EACH |     160.00000        4480.00|     130.00000        3640.00|     102.00000        2856.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0042 801-06710               80.000  DAY  |      20.00000        1600.00|      45.00000        3600.00|      15.00000        1200.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0043 801-06775                       LUMP |    9715.00000        9715.00|   18500.00000       18500.00|    7198.40000        7198.40 
  MAINTAINING TRAFFIC                     |                             |                             | 
0044 801-07612               81.000  LFT  |       8.00000         648.00|       0.85000          68.85|       4.00000         324.00 
  TEMPORARY PAVEMENT MARKING, 24 IN.      |                             |                             | 
0045 805-78470              784.000  LFT  |       0.80000         627.20|       0.90000         705.60|       0.80000         627.20 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0046 805-78795              612.000  LFT  |       9.00000        5508.00|      10.25000        6273.00|       9.00000        5508.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0047 808-06701             1937.000  LFT  |       0.45000         871.65|       0.40000         774.80|       0.32000         619.84 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-06703             1835.000  LFT  |       0.42000         770.70|       0.40000         734.00|       0.32000         587.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0049 808-75245             7748.000  LFT  |       0.37000        2866.76|       0.40000        3099.20|       0.32000        2479.36 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 350 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   403,175.11                                                   ROUTE : US 40 
     CALL ORDER   : 350                     CONTRACT ID : RS-28839-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1151771          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |CALUMET ASPHALT PAVING CO. I |RIETH RILEY CONSTRUCTION     |E & B PAVING INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 808-75297               81.000  LFT  |      16.25000        1316.25|       7.00000         567.00|       5.00000         405.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0051 808-75996              212.000  EACH |       7.35000        1558.20|       7.50000        1590.00|       5.00000        1060.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $       366,904.26|           $       369,690.86|           $       446,500.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       366,904.26|           $       369,690.86|           $       446,500.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 350 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   403,175.11                                                   ROUTE : US 40 
     CALL ORDER   : 350                     CONTRACT ID : RS-28839-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2300.00000        2300.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     500.00000         500.00|                             | 
  RADIO                                   |                             |                             | 
0003 105-07038                6.000  MOS  |    2200.00000       13200.00|                             | 
  FIELD OFFICE, A                         |                             |                             | 
0004 105-08520                1.000  EACH |     130.00000         130.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521                6.000  MOS  |      60.00000         360.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523                6.000  MOS  |     100.00000         600.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |   23000.00000       23000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02279              627.000  LFT  |      19.00000       11913.00|                             | 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0013 202-52710              110.000  SYS  |      26.00000        2860.00|                             | 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
0014 207-08267              167.000  SYS  |      38.00000        6346.00|                             | 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0015 302-07455               27.800  CYS  |      86.50000        2404.70|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0016 303-07449               40.000  TON  |     115.00000        4600.00|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0017 304-07490              251.000  TON  |     206.00000       51706.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0018 306-08033            21475.000  SYS  |       1.10000       23622.50|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
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                                                                                                                   PAGE : 350 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   403,175.11                                                   ROUTE : US 40 
     CALL ORDER   : 350                     CONTRACT ID : RS-28839-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 306-08043              320.000  SYS  |       1.30000         416.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0020 306-08432             1576.000  SYS  |       7.30000       11504.80|                             | 
  MILLING, APPROACH                       |                             |                             | 
0021 401-06264                       LUMP |    1065.00000        1065.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0022 401-07321             1799.000  TON  |      68.00000      122332.00|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0023 402-07438               30.000  TON  |     100.00000        3000.00|                             | 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0024 406-05520                5.600  TON  |     400.00000        2240.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 503-03489               32.000  EACH |      36.40000        1164.80|                             | 
  RETROFITTED TIE BARS                    |                             |                             | 
0026 503-05240               72.000  LFT  |      22.80000        1641.60|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0027 506-06333              134.000  SYS  |     272.00000       36448.00|                             | 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0028 604-07897               14.500  SYS  |     166.31000        2411.50|                             | 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0029 604-07899               33.700  SYS  |     158.98000        5357.63|                             | 
  CURB RAMP, CONCRETE, E                  |                             |                             | 
0030 604-07899               11.900  SYS  |     169.24000        2013.96|                             | 
  CURB RAMP, CONCRETE, E , MODIFIED       |                             |                             | 
0031 604-07901               48.300  SYS  |     139.11000        6719.01|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0032 605-06155              627.000  LFT  |      46.22000       28979.94|                             | 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0033 610-07487              166.000  TON  |     137.86000       22884.76|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0034 612-04315               18.000  TON  |    1400.00000       25200.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0035 612-60410              296.000  EACH |       8.43000        2495.28|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0036 621-06574               76.800  SYS  |      36.00000        2764.80|                             | 
  SODDING                                 |                             |                             | 
0037 801-03290                2.000  EACH |     154.00000         308.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0038 801-06203             2438.000  LFT  |       0.56000        1365.28|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   403,175.11                                                   ROUTE : US 40 
     CALL ORDER   : 350                     CONTRACT ID : RS-28839-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 801-06207             2438.000  LFT  |       1.83000        4461.54|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0040 801-06577               81.000  LFT  |       5.70000         461.70|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0041 801-06640               28.000  EACH |     112.00000        3136.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0042 801-06710               80.000  DAY  |      14.20000        1136.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0043 801-06775                       LUMP |   25226.00000       25226.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0044 801-07612               81.000  LFT  |       9.50000         769.50|                             | 
  TEMPORARY PAVEMENT MARKING, 24 IN.      |                             |                             | 
0045 805-78470              784.000  LFT  |       0.35000         274.40|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0046 805-78795              612.000  LFT  |       7.70000        4712.40|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0047 808-06701             1937.000  LFT  |       0.40000         774.80|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-06703             1835.000  LFT  |       0.40000         734.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0049 808-75245             7748.000  LFT  |       0.40000        3099.20|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0050 808-75297               81.000  LFT  |      11.30000         915.30|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0051 808-75996              212.000  EACH |       8.55000        1812.60|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $       471,372.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       471,372.00|           $             0.00|           $ 
==================================================================================================================================== 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 140 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,057,894.29                                                   ROUTE : 31 
     CALL ORDER   : 140                     CONTRACT ID : R -27203-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/20/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 



 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       797,938.94  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $       904,600.69  113.3672% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,006,980.89  126.1977% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|   12000.00000       12000.00|   30000.00000       30000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                2.000  EACH |     170.00000         340.00|     150.00000         300.00|      80.00000         160.00 
  RADIO                                   |                             |                             | 
0003 105-07039               12.000  MOS  |     500.00000        6000.00|    1000.00000       12000.00|    1550.00000       18600.00 
  FIELD OFFICE, B                         |                             |                             | 
0004 105-08523               24.000  MOS  |     110.00000        2640.00|      50.00000        1200.00|      80.00000        1920.00 
  RADIO SERVICE                           |                             |                             | 
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0008 110-01001                       LUMP |   40000.00000       40000.00|   45000.00000       45000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0009 201-52370                       LUMP |   17000.00000       17000.00|   28000.00000       28000.00|   20000.00000       20000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0010 202-02271                1.000  EACH |     540.00000         540.00|     700.00000         700.00|     300.00000         300.00 
  HEADWALL, REMOVE                        |                             |                             | 
0011 202-78515                       LUMP |     500.00000         500.00|     500.00000         500.00|    1100.00000        1100.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0012 202-96133               20.200  m    |      25.00000         505.00|      40.00000         808.00|     170.00000        3434.00 
  PIPE, REMOVE                            |                             |                             | 
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                                                                                                                   PAGE : 140 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,057,894.29                                                   ROUTE : 31 
     CALL ORDER   : 140                     CONTRACT ID : R -27203-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 203-02000             3357.000  m3   |      13.50000       45319.50|      20.00000       67140.00|      21.60000       72511.20 
  EXCAVATION, COMMON                      |                             |                             | 
0014 205-06932               23.900  m    |      41.75000         997.83|      41.75000         997.83|      41.75000         997.83 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0015 205-06933                5.000  EACH |      75.00000         375.00|      75.00000         375.00|      75.00000         375.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0016 205-06936               10.700  Mg   |      80.50000         861.35|      50.00000         535.00|      99.00000        1059.30 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0017 205-06937              415.000  m    |       5.40000        2241.00|       5.38000        2232.70|       5.38000        2232.70 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 207-08263             7051.000  m2   |       7.90000       55702.90|       9.75000       68747.25|       6.75000       47594.25 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0019 211-07454               93.400  m3   |      14.25000        1330.95|      35.00000        3269.00|      30.00000        2802.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0020 301-07448             1677.000  Mg   |      21.25000       35636.25|      24.00000       40248.00|      23.88000       40046.76 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0021 306-08034             3436.400  m2   |       1.50000        5154.60|       1.25000        4295.50|       2.00000        6872.80 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0022 306-08036             2592.600  m2   |       1.50000        3888.90|       1.25000        3240.75|       1.70000        4407.42 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0023 306-08037             2970.600  m2   |       1.50000        4455.90|       1.25000        3713.25|       2.00000        5941.20 
  MILLING, ASPHALT, 75 mm                 |                             |                             | 
0024 306-08038              624.800  m2   |       1.50000         937.20|       1.25000         781.00|       3.30000        2061.84 
  MILLING, ASPHALT, 100 mm                |                             |                             | 
0025 306-08043              606.800  m2   |       1.50000         910.20|       1.25000         758.50|       3.50000        2123.80 
  MILLING, TRANSITION                     |                             |                             | 
0026 401-07320              252.100  Mg   |      62.50000       15756.25|      62.00000       15630.20|      73.00000       18403.30 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0027 401-07335             1346.900  Mg   |      62.50000       84181.25|      80.00000      107752.00|      75.00000      101017.50 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0028 401-07404             1853.600  Mg   |      52.50000       97314.00|      55.00000      101948.00|      60.00000      111216.00 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  M |                             |                             | 
0029 401-07406              756.300  Mg   |      40.00000       30252.00|      53.00000       40083.90|      53.20000       40235.16 
  QC/QA-HMA, 1, 64, BASE, 25.0  MM        |                             |                             | 
0030 401-07409             2303.550  Mg   |      40.00000       92142.00|      53.00000      122088.15|      56.00000      128998.80 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             | 
0031 406-05520                8.980  Mg   |       1.00000           8.98|       0.01000           0.09|     250.00000        2245.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 610-07486              162.720  Mg   |      62.50000       10170.00|      85.00000       13831.20|     120.00000       19526.40 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,057,894.29                                                   ROUTE : 31 
     CALL ORDER   : 140                     CONTRACT ID : R -27203-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 611-06497                6.000  EACH |     140.00000         840.00|     135.00000         810.00|     135.00000         810.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0034 615-06490               18.000  EACH |     130.00000        2340.00|     125.00000        2250.00|     125.00000        2250.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0035 615-06505                9.000  EACH |     460.00000        4140.00|     460.00000        4140.00|     460.00000        4140.00 
  MONUMENT, B                             |                             |                             | 
0036 615-92498                1.000  EACH |    1000.00000        1000.00|     250.00000         250.00|     935.00000         935.00 
  BENCH MARK , RE-ESTABLISH               |                             |                             | 
0037 616-02320              372.000  m2   |       2.95000        1097.40|       6.00000        2232.00|       5.00000        1860.00 
  GEOTEXTILES                             |                             |                             | 
0038 616-05689              477.000  Mg   |      64.50000       30766.50|      60.00000       28620.00|      75.00000       35775.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0039 616-06451               25.900  Mg   |      49.50000        1282.05|      60.00000        1554.00|      55.00000        1424.50 
  RIPRAP, UNIFORM                         |                             |                             | 
0040 621-01004                1.000  EACH |     350.00000         350.00|     350.00000         350.00|     350.00000         350.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0041 621-02363             1208.000  m2   |       0.65000         785.20|       0.66000         797.28|       0.66000         797.28 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0042 621-02770              387.000  m2   |       2.15000         832.05|       2.15000         832.05|       2.15000         832.05 
  EROSION CONTROL BLANKET                 |                             |                             | 
0043 621-06559             2417.000  m2   |       0.80000        1933.60|       0.82000        1981.94|       0.82000        1981.94 
  MULCHED SEEDING, R                      |                             |                             | 
0044 621-06567               68.300  kL   |       6.50000         443.95|       6.50000         443.95|       6.50000         443.95 
  WATER                                   |                             |                             | 
0045 621-06575             3797.200  m2   |       3.80000       14429.36|       3.78000       14353.42|       3.78000       14353.42 
  SODDING, NURSERY                        |                             |                             | 
0046 714-26707               22.000  m    |    1600.00000       35200.00|    1745.00000       38390.00|    2400.00000       52800.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1800 mm x 1800 mm             |                             |                             | 
0047 715-05024                2.000  m    |     650.00000        1300.00|     595.00000        1190.00|     525.00000        1050.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0048 715-05051               30.000  m    |     170.00000        5100.00|     128.00000        3840.00|      77.00000        2310.00 
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                             |                             | 
0049 715-05052               30.000  m    |     170.00000        5100.00|     130.00000        3900.00|      87.00000        2610.00 
  PIPE, TYPE 4, CIRCULAR, 300 mm          |                             |                             | 
0050 715-05148                7.500  m    |     170.00000        1275.00|     138.00000        1035.00|      97.00000         727.50 
  PIPE, TYPE 2, CIRCULAR, 250 mm          |                             |                             | 
0051 715-05149               38.500  m    |     170.00000        6545.00|     130.00000        5005.00|     110.00000        4235.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
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                                                                                                                   PAGE : 140 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,057,894.29                                                   ROUTE : 31 
     CALL ORDER   : 140                     CONTRACT ID : R -27203-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 715-05151               44.000  m    |     180.00000        7920.00|     135.00000        5940.00|     121.00000        5324.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0053 715-05155                2.000  m    |     350.00000         700.00|     560.00000        1120.00|     495.00000         990.00 
  PIPE, TYPE 2, CIRCULAR, 675 mm          |                             |                             | 
0054 715-05338                4.000  m    |     490.00000        1960.00|     138.00000         552.00|     470.00000        1880.00 
  PIPE, TYPE 2, DEFORMED, MIN. AREA 0.68  |                             |                             | 
  m2                                      |                             |                             | 
0055 715-46000                2.000  EACH |     630.00000        1260.00|     700.00000        1400.00|     375.00000         750.00 
  PIPE END SECTION, 300 mm                |                             |                             | 
0056 715-46005                1.000  EACH |     660.00000         660.00|     750.00000         750.00|     400.00000         400.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0057 720-45030                1.000  EACH |    1400.00000        1400.00|    1390.00000        1390.00|    1500.00000        1500.00 
  INLET, E7                               |                             |                             | 
0058 720-45035                1.000  EACH |    1400.00000        1400.00|    1390.00000        1390.00|    1500.00000        1500.00 
  INLET, F7                               |                             |                             | 
0059 720-45130                2.000  EACH |    1400.00000        2800.00|    1410.00000        2820.00|    1900.00000        3800.00 
  INLET, E7, MODIFIED                     |                             |                             | 
0060 720-45135                1.000  EACH |    1400.00000        1400.00|    1410.00000        1410.00|    1900.00000        1900.00 
  INLET, F7, MODIFIED                     |                             |                             | 
0061 720-94612                1.000  EACH |    2300.00000        2300.00|    4430.00000        4430.00|    4500.00000        4500.00 
  MANHOLE, K4                             |                             |                             | 
0062 801-06203             3966.000  m    |       0.55000        2181.30|       0.55000        2181.30|       1.14000        4521.24 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0063 801-06207             3125.000  m    |       2.60000        8125.00|       2.62000        8187.50|       3.35000       10468.75 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0064 801-06640               23.000  EACH |      99.00000        2277.00|      99.00000        2277.00|     135.00000        3105.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0065 801-06710              365.000  DAY  |      10.00000        3650.00|      10.00000        3650.00|      12.00000        4380.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0066 801-06775                       LUMP |   30000.00000       30000.00|    7250.00000        7250.00|   50400.00000       50400.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0067 801-07118                7.320  m    |      18.00000         131.76|      18.00000         131.76|      82.00000         600.24 
  BARRICADE, III-A                        |                             |                             | 
0068 802-05701               25.500  m    |      30.00000         765.00|      30.00000         765.00|      31.00000         790.50 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0069 802-76025                1.980  m2   |     130.00000         257.40|     130.00000         257.40|     150.00000         297.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 140 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,057,894.29                                                   ROUTE : 31 
     CALL ORDER   : 140                     CONTRACT ID : R -27203-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0070 802-76035                5.150  m2   |     170.00000         875.50|     165.00000         849.75|     120.00000         618.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0071 805-01815                2.000  EACH |    1900.00000        3800.00|    1900.00000        3800.00|    2100.00000        4200.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0072 805-01842                4.000  EACH |    1000.00000        4000.00|    1000.00000        4000.00|     865.00000        3460.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0073 805-01844              110.000  m    |      50.00000        5500.00|      50.00000        5500.00|      37.00000        4070.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0074 805-78010                1.000  EACH |    1300.00000        1300.00|    1250.00000        1250.00|     630.00000         630.00 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE                                   |                             |                             | 
0075 805-78190                4.000  EACH |     420.00000        1680.00|     420.00000        1680.00|     300.00000        1200.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm     |                             |                             | 
  AMBER                                   |                             |                             | 
0076 805-78195                4.000  EACH |     410.00000        1640.00|     410.00000        1640.00|     290.00000        1160.00 
  TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED |                             |                             | 
0077 805-78415                1.000  EACH |    1600.00000        1600.00|    1550.00000        1550.00|    2030.00000        2030.00 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0078 805-78420                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     195.00000         195.00 
  DISCONNECT HANGER                       |                             |                             | 
0079 805-78445                1.000  EACH |     550.00000         550.00|     550.00000         550.00|     650.00000         650.00 
  SIGNAL SERVICE , METERED                |                             |                             | 
0080 805-78467               15.000  m    |       5.50000          82.50|       5.50000          82.50|       5.85000          87.75 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0081 805-78480              113.000  m    |       4.20000         474.60|       4.20000         474.60|       3.60000         406.80 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0082 805-78485               12.000  m    |       4.80000          57.60|       4.80000          57.60|       4.00000          48.00 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0083 805-81060                2.000  EACH |    4200.00000        8400.00|    4200.00000        8400.00|    3700.00000        7400.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                             |                             | 
0084 808-06701              313.000  m    |       1.30000         406.90|       1.30000         406.90|       1.25000         391.25 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0085 808-06703             2016.000  m    |       1.30000        2620.80|       1.30000        2620.80|       1.25000        2520.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0086 808-06716             1870.000  m    |       1.50000        2805.00|       1.50000        2805.00|       0.85000        1589.50 
  LINE, REMOVE                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,057,894.29                                                   ROUTE : 31 
     CALL ORDER   : 140                     CONTRACT ID : R -27203-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(   3  ) 35-1065659 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0087 808-75245             1380.700  m    |       1.30000        1794.91|       1.30000        1794.91|       1.25000        1725.88 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0088 808-75278               70.200  m    |      13.75000         965.25|      13.65000         958.23|      10.38000         728.68 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                             |                             | 
0089 808-75297               15.200  m    |      13.75000         209.00|      13.65000         207.48|      20.75000         315.40 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0090 808-75320               12.000  EACH |      84.00000        1008.00|      84.00000        1008.00|      98.00000        1176.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0091 808-75325                4.000  EACH |     130.00000         520.00|     125.00000         500.00|     140.00000         560.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0092 808-75996              227.000  EACH |      11.75000        2667.25|       5.00000        1135.00|       8.00000        1816.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0093 808-75998              281.000  EACH |      20.00000        5620.00|      25.00000        7025.00|      25.00000        7025.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       797,938.94|           $       904,600.69|           $     1,006,980.89 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       797,938.94|           $       904,600.69|           $     1,006,980.89 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,134,773.66                                                   ROUTE : 45 
     CALL ORDER   : 180                     CONTRACT ID : R -28289-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/31/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1185040     NIBLOCK EXCAVATING INC                                                     $     1,699,974.77  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,709,957.64  100.5872% 
   3   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,797,986.32  105.7655% 
   4   35-0997978     PHEND & BROWN INC                                                          $     2,066,023.70  121.5326% 
   5   35-1817530     PIONEER ASSOCIATES, INC.                                                   $     2,109,252.10  124.0755% 
   6   35-1339168     LAPORTE CONSTRUCTION CO                                                    $     2,227,856.47  131.0523% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1185040          |(   2  ) 35-0918397          |(   3  ) 35-1065659 
                                          |NIBLOCK EXCAVATING INC       |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE AND PEDESTRIAN FACILITIES 
                                          |                             |                             | 
0001 105-06845                       LUMP |   90000.00000       90000.00|   86000.00000       86000.00|   64900.00000       64900.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2850.00000       22800.00|    1000.00000        8000.00|    1550.00000       12400.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 110-01001                       LUMP |   83500.00000       83500.00|   85000.00000       85000.00|   90000.00000       90000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 201-52370                       LUMP |   42700.00000       42700.00|   91000.00000       91000.00|   36000.00000       36000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0005 203-02000            16321.000  CYS  |      17.15000      279905.15|      17.00000      277457.00|      15.00000      244815.00 
  EXCAVATION, COMMON                      |                             |                             | 
0006 205-06932              350.000  LFT  |       9.70000        3395.00|       9.70000        3395.00|       9.70000        3395.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0007 205-06937              400.000  LFT  |       2.05000         820.00|       2.05000         820.00|       2.05000         820.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0008 206-51230               56.000  CYS  |      33.00000        1848.00|      30.00000        1680.00|      30.00000        1680.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0009 211-02050               76.000  CYS  |      64.30000        4886.80|      45.00000        3420.00|      45.00000        3420.00 
  B BORROW ,STRUCTURAL BACKFILL           |                             |                             | 
0010 303-01180             6729.000  TON  |      18.25000      122804.25|      15.99000      107596.71|      20.85000      140299.65 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0011 303-07449              200.000  TON  |      40.00000        8000.00|      36.00000        7200.00|      28.90000        5780.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,134,773.66                                                   ROUTE : 45 
     CALL ORDER   : 180                     CONTRACT ID : R -28289-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1185040          |(   2   ) 35-0918397         |(   3  ) 35-1065659 
                                          |NIBLOCK EXCAVATING INC       |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 402-07432             1577.000  TON  |      62.25000       98168.25|      56.00000       88312.00|      60.00000       94620.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0013 402-07435             2102.000  TON  |      51.35000      107937.70|      48.00000      100896.00|      49.00000      102998.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0014 406-05520                6.000  TON  |     300.00000        1800.00|       1.00000           6.00|     250.00000        1500.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 601-99105               55.000  LFT  |      26.00000        1430.00|      26.00000        1430.00|      28.00000        1540.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
  MODIFIED                                |                             |                             | 
0016 603-06040            10879.000  LFT  |       4.70000       51131.30|       4.70000       51131.30|       4.70000       51131.30 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0017 604-90256              922.200  SYS  |      64.35000       59343.57|      38.00000       35043.60|      48.35000       44588.37 
  SIDEWALK, CONCRETE, 6 IN.               |                             |                             | 
0018 604-91531             1258.000  SYS  |      30.35000       38180.30|      24.00000       30192.00|      28.10000       35349.80 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0019 610-05330              517.000  SYS  |      59.25000       30632.25|      38.00000       19646.00|      48.60000       25126.20 
  PCCP FOR APPROACHES                     |                             |                             | 
0020 610-07486             1002.000  TON  |      66.85000       66983.70|     101.00000      101202.00|      82.00000       82164.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0021 611-06497               30.000  EACH |     142.00000        4260.00|     142.00000        4260.00|     146.00000        4380.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0022 611-06498                2.000  EACH |     165.00000         330.00|     165.00000         330.00|     215.00000         430.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0023 616-02320              220.000  SYS  |       4.10000         902.00|       3.00000         660.00|       3.00000         660.00 
  GEOTEXTILES ,FOR RIPRAP                 |                             |                             | 
0024 616-06406              220.000  SYS  |      20.99000        4617.80|      40.00000        8800.00|      50.00000       11000.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0025 621-06559            32830.000  SYS  |       0.52000       17071.60|       1.37000       44977.10|       0.65000       21339.50 
  MULCHED SEEDING, R                      |                             |                             | 
0026 621-06567                1.000  kGAL |      50.00000          50.00|      50.00000          50.00|      50.00000          50.00 
  WATER                                   |                             |                             | 
0027 621-06574            11439.000  SYS  |       3.05000       34888.95|       4.27000       48844.53|       3.25000       37176.75 
  SODDING                                 |                             |                             | 
0028 701-01849              561.000  LFT  |      26.60000       14922.60|      68.00000       38148.00|      68.00000       38148.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN., 14 IN.                         |                             |                             | 
0029 701-06011                2.000  EACH |    9545.00000       19090.00|    2900.00000        5800.00|    2900.00000        5800.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0030 701-06012                2.000  EACH |    1000.00000        2000.00|    1600.00000        3200.00|    1600.00000        3200.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,134,773.66                                                   ROUTE : 45 
     CALL ORDER   : 180                     CONTRACT ID : R -28289-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1185040          |(   2   ) 35-0918397         |(   3  ) 35-1065659 
                                          |NIBLOCK EXCAVATING INC       |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 702-51005               42.200  CYS  |    1250.00000       52750.00|     700.00000       29540.00|     700.00000       29540.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0032 703-51030             4078.000  LBS  |       2.15000        8767.70|       1.00000        4078.00|       1.00000        4078.00 
  REINFORCING STEEL ,PLAIN, GRADE 60      |                             |                             | 
0033 712-03862                       LUMP |  105600.00000      105600.00|   99900.00000       99900.00|   99900.00000       99900.00 
  PREFABRICATED BRIDGE ,PEDESTRIAN LEEDY  |                             |                             | 
  DITCH                                   |                             |                             | 
0034 712-03862                       LUMP |   85495.00000       85495.00|  122900.00000      122900.00|  122900.00000      122900.00 
  PREFABRICATED BRIDGE ,PEDESTRIAN YELLOW |                             |                             | 
  CREEK                                   |                             |                             | 
0035 715-05123               24.000  LFT  |      49.25000        1182.00|     150.00000        3600.00|      94.00000        2256.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0036 715-46020                2.000  EACH |     740.00000        1480.00|    1350.00000        2700.00|     550.00000        1100.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0038 801-06640               46.000  EACH |     155.00000        7130.00|     155.00000        7130.00|     155.00000        7130.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0039 801-06775                       LUMP |   70000.00000       70000.00|   20000.00000       20000.00|   85640.00000       85640.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 801-07119               48.000  LFT  |      32.00000        1536.00|      32.00000        1536.00|      32.00000        1536.00 
  BARRICADE, III-B                        |                             |                             | 
0041 802-76035              293.000  SFT  |      15.00000        4395.00|      15.00000        4395.00|      15.00000        4395.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0042 802-76055              516.000  LFT  |       6.25000        3225.00|       6.25000        3225.00|       6.25000        3225.00 
  SIGN POST, A                            |                             |                             | 
0043 805-01842                8.000  EACH |     950.00000        7600.00|     950.00000        7600.00|     950.00000        7600.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0044 805-02152                4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0045 805-02262                       LUMP |    3100.00000        3100.00|    3100.00000        3100.00|    3100.00000        3100.00 
  FLASHER INSTALLATION                    |                             |                             | 
0046 805-02262                       LUMP |    4345.00000        4345.00|    4345.00000        4345.00|    4345.00000        4345.00 
  FLASHER INSTALLATION ,RELOCATE EXISTING |                             |                             | 
  OVERHEAD                                |                             |                             | 
0047 805-06592              580.000  LFT  |      20.00000       11600.00|      20.00000       11600.00|      20.00000       11600.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0048 805-78010                4.000  EACH |    1850.00000        7400.00|    1850.00000        7400.00|    1850.00000        7400.00 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE ,WITH TIMER RELAY                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,134,773.66                                                   ROUTE : 45 
     CALL ORDER   : 180                     CONTRACT ID : R -28289-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1185040          |(   2   ) 35-0918397         |(   3  ) 35-1065659 
                                          |NIBLOCK EXCAVATING INC       |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 805-78370                4.000  EACH |      85.00000         340.00|      85.00000         340.00|      85.00000         340.00 
  PEDESTRIAN PUSH BUTTON ,AND SIGN        |                             |                             | 
0050 805-78467              200.000  LFT  |       2.00000         400.00|       2.00000         400.00|       2.00000         400.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0051 805-78485             1030.000  LFT  |       1.35000        1390.50|       1.35000        1390.50|       1.35000        1390.50 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0052 807-86805                4.000  EACH |    1200.00000        4800.00|    1200.00000        4800.00|    1200.00000        4800.00 
  SERVICE POINT, I                        |                             |                             | 
0053 808-75297              235.000  LFT  |       3.25000         763.75|       3.60000         846.00|       3.25000         763.75 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0054 808-75300              120.000  LFT  |       1.50000         180.00|       0.70000          84.00|       1.50000         180.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0055 808-75325               15.000  EACH |      75.00000        1125.00|      56.00000         840.00|      75.00000        1125.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0057 808-03439              532.000  LFT  |       3.25000        1729.00|       3.60000        1915.20|       3.25000        1729.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK, WHITE, 24 IN.                |                             |                             | 
0058 802-04314               10.000  EACH |     335.00000        3350.00|     335.00000        3350.00|     335.00000        3350.00 
  SIGN ,PEDESTRIAN STOP, MODIFIED         |                             |                             | 
0059 808-08258             1284.000  LFT  |       3.25000        4173.00|       6.90000        8859.60|       3.25000        4173.00 
  TRANSVERSE MARKINGS                     |                             |                             | 
0060 802-91122               50.000  EACH |     144.00000        7200.00|     100.00000        5000.00|     250.00000       12500.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0061 207-08266            20320.000  SYS  |       1.25000       25400.00|       1.00000       20320.00|       5.00000      101600.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0062 621-06559             5000.000  SYS  |       0.52000        2600.00|       1.45000        7250.00|       0.70000        3500.00 
  MULCHED SEEDING, R                      |                             |                             | 
0063 621-01004                4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0064 604-07894               28.000  SYS  |     120.00000        3360.00|     125.00000        3500.00|     300.00000        8400.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0065 604-07902              152.000  SYS  |     105.00000       15960.00|     130.00000       19760.00|     120.00000       18240.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0066 805-78480              200.000  LFT  |       1.35000         270.00|       1.35000         270.00|       1.35000         270.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,134,773.66                                                   ROUTE : 45 
     CALL ORDER   : 180                     CONTRACT ID : R -28289-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1185040          |(   2   ) 35-0918397         |(   3  ) 35-1065659 
                                          |NIBLOCK EXCAVATING INC       |RIETH RILEY CONSTRUCTION     |BROOKS CONSTRUCTION COMPANY I 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0067 202-02278              100.000  LFT  |       9.00000         900.00|      25.00000        2500.00|       5.00000         500.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0068 808-06368               30.000  LFT  |      13.77000         413.10|      13.77000         413.10|       6.00000         180.00 
  TRANSVERSE MARKING, REMOVE ,STOP BAR    |                             |                             | 
0069 808-06716              100.000  LFT  |       0.70000          70.00|       0.70000          70.00|       2.00000         200.00 
  LINE, REMOVE ,4 INCH                    |                             |                             | 
0070 304-07489               40.000  TON  |      75.00000        3000.00|     101.00000        4040.00|      88.00000        3520.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0071 720-98363                7.000  EACH |    2285.00000       15995.00|    2600.00000       18200.00|    7645.00000       53515.00 
  CATCH BASIN, MODIFIED                   |                             |                             | 
0072 622-05650               15.000  EACH |     485.00000        7275.00|     485.00000        7275.00|     485.00000        7275.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0073 715-03583               50.000  LFT  |      26.50000        1325.00|      40.00000        2000.00|      38.25000        1912.50 
  PIPE, RELAID                            |                             |                             | 
0074 616-06406               20.000  SYS  |      40.00000         800.00|      20.00000         400.00|      50.00000        1000.00 
  RIPRAP, REVETMENT ,RELAID               |                             |                             | 
0075 715-46020                1.000  EACH |     375.00000         375.00|     820.00000         820.00|     156.00000         156.00 
  PIPE END SECTION, 24 IN. ,RESET         |                             |                             | 
0076 715-05154               10.000  LFT  |      70.00000         700.00|     120.00000        1200.00|      86.00000         860.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN. ,PVC     |                             |                             | 
0077 202-93047                1.000  EACH |     550.00000         550.00|    1100.00000        1100.00|     625.00000         625.00 
  MANHOLE, REMOVE ,STORM SEWER            |                             |                             | 
0078 808-05866               30.000  SYS  |      23.00000         690.00|      23.00000         690.00|      10.00000         300.00 
  PAVEMENT MESSAGE MARKING, REMOVE ,STOP  |                             |                             | 
  BAR                                     |                             |                             | 
0079 808-05866                1.000  SYS  |     125.00000         125.00|     125.00000         125.00|      75.00000          75.00 
  PAVEMENT MESSAGE MARKING, REMOVE ,LANE  |                             |                             | 
  ARROW                                   |                             |                             | 
0080 808-05866                1.000  SYS  |     128.00000         128.00|     120.00000         120.00|      75.00000          75.00 
  PAVEMENT MESSAGE MARKING, REMOVE ,WORD  |                             |                             | 
  "ONLY"                                  |                             |                             | 
0081 808-75320                1.000  EACH |      82.50000          82.50|      33.00000          33.00|      75.00000          75.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0082 805-01843                2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
     SECTION TOTALS                       |           $     1,699,974.77|           $     1,709,957.64|           $     1,797,986.32 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,699,974.77|           $     1,709,957.64|           $     1,797,986.32 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 180 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,134,773.66                                                   ROUTE : 45 
     CALL ORDER   : 180                     CONTRACT ID : R -28289-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(   5   ) 35-1817530         |(   6  ) 35-1339168 
                                          |PHEND & BROWN INC            |PIONEER ASSOCIATES, INC.     |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BIKE AND PEDESTRIAN FACILITIES 
                                          |                             |                             | 
0001 105-06845                       LUMP |   38000.00000       38000.00|   36000.00000       36000.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    1000.00000        8000.00|    2000.00000       16000.00|    2478.25000       19826.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 110-01001                       LUMP |  105000.00000      105000.00|  105000.00000      105000.00|  115000.00000      115000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 201-52370                       LUMP |  130000.00000      130000.00|  100000.00000      100000.00|  115279.60000      115279.60 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0005 203-02000            16321.000  CYS  |      17.80000      290513.80|      20.00000      326420.00|      18.00000      293778.00 
  EXCAVATION, COMMON                      |                             |                             | 
0006 205-06932              350.000  LFT  |       9.70000        3395.00|       9.70000        3395.00|       9.70000        3395.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0007 205-06937              400.000  LFT  |       3.40000        1360.00|       4.00000        1600.00|       2.05000         820.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0008 206-51230               56.000  CYS  |      30.00000        1680.00|      30.00000        1680.00|      47.16000        2640.96 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0009 211-02050               76.000  CYS  |      45.00000        3420.00|      45.00000        3420.00|      31.08000        2362.08 
  B BORROW ,STRUCTURAL BACKFILL           |                             |                             | 
0010 303-01180             6729.000  TON  |      34.00000      228786.00|      14.00000       94206.00|      24.30000      163514.70 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0011 303-07449              200.000  TON  |      43.00000        8600.00|      20.00000        4000.00|      34.55000        6910.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0012 402-07432             1577.000  TON  |      80.00000      126160.00|      81.00000      127737.00|      60.00000       94620.00 
  HMA SURFACE, TYPE A                     |                             |                             | 
0013 402-07435             2102.000  TON  |      70.00000      147140.00|      69.00000      145038.00|      49.00000      102998.00 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0014 406-05520                6.000  TON  |     405.00000        2430.00|     200.00000        1200.00|     250.00000        1500.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 601-99105               55.000  LFT  |      26.00000        1430.00|      26.00000        1430.00|      26.00000        1430.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
  MODIFIED                                |                             |                             | 
0016 603-06040            10879.000  LFT  |       4.70000       51131.30|       4.70000       51131.30|       4.70000       51131.30 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0017 604-90256              922.200  SYS  |      56.00000       51643.20|      44.00000       40576.80|      74.82000       68999.00 
  SIDEWALK, CONCRETE, 6 IN.               |                             |                             | 
0018 604-91531             1258.000  SYS  |      31.50000       39627.00|      40.00000       50320.00|      45.00000       56610.00 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,134,773.66                                                   ROUTE : 45 
     CALL ORDER   : 180                     CONTRACT ID : R -28289-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(   5   ) 35-1817530         |(   6  ) 35-1339168 
                                          |PHEND & BROWN INC            |PIONEER ASSOCIATES, INC.     |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 610-05330              517.000  SYS  |      65.80000       34018.60|      59.00000       30503.00|      91.60000       47357.20 
  PCCP FOR APPROACHES                     |                             |                             | 
0020 610-07486             1002.000  TON  |     119.00000      119238.00|     102.00000      102204.00|      82.00000       82164.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0021 611-06497               30.000  EACH |      40.00000        1200.00|     155.00000        4650.00|     142.00000        4260.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0022 611-06498                2.000  EACH |      80.00000         160.00|     220.00000         440.00|     165.00000         330.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0023 616-02320              220.000  SYS  |       3.00000         660.00|       3.00000         660.00|       7.50000        1650.00 
  GEOTEXTILES ,FOR RIPRAP                 |                             |                             | 
0024 616-06406              220.000  SYS  |      40.00000        8800.00|      45.00000        9900.00|      37.93000        8344.60 
  RIPRAP, REVETMENT                       |                             |                             | 
0025 621-06559            32830.000  SYS  |       0.52000       17071.60|       0.52000       17071.60|       0.52000       17071.60 
  MULCHED SEEDING, R                      |                             |                             | 
0026 621-06567                1.000  kGAL |      50.00000          50.00|      50.00000          50.00|      50.00000          50.00 
  WATER                                   |                             |                             | 
0027 621-06574            11439.000  SYS  |       3.05000       34888.95|       3.05000       34888.95|       3.05000       34888.95 
  SODDING                                 |                             |                             | 
0028 701-01849              561.000  LFT  |      68.00000       38148.00|      75.00000       42075.00|      63.00000       35343.00 
  PILE, CONCRETE, STEEL SHELL ENCASED, 0. |                             |                             | 
  312 IN., 14 IN.                         |                             |                             | 
0029 701-06011                2.000  EACH |    2900.00000        5800.00|    3500.00000        7000.00|    2000.00000        4000.00 
  DYNAMIC PILE LOAD TEST                  |                             |                             | 
0030 701-06012                2.000  EACH |    1600.00000        3200.00|    2000.00000        4000.00|    2000.00000        4000.00 
  TEST PILE, RESTRIKE                     |                             |                             | 
0031 702-51005               42.200  CYS  |     700.00000       29540.00|     800.00000       33760.00|    2000.00000       84400.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0032 703-51030             4078.000  LBS  |       1.00000        4078.00|       1.40000        5709.20|       1.00000        4078.00 
  REINFORCING STEEL ,PLAIN, GRADE 60      |                             |                             | 
0033 712-03862                       LUMP |   99900.00000       99900.00|  114000.00000      114000.00|  135000.00000      135000.00 
  PREFABRICATED BRIDGE ,PEDESTRIAN LEEDY  |                             |                             | 
  DITCH                                   |                             |                             | 
0034 712-03862                       LUMP |  122900.00000      122900.00|  139000.00000      139000.00|  115000.00000      115000.00 
  PREFABRICATED BRIDGE ,PEDESTRIAN YELLOW |                             |                             | 
  CREEK                                   |                             |                             | 
0035 715-05123               24.000  LFT  |     160.00000        3840.00|      50.00000        1200.00|      74.48000        1787.52 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0036 715-46020                2.000  EACH |     500.00000        1000.00|     200.00000         400.00|     696.34000        1392.68 
  PIPE END SECTION, 24 IN.                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,134,773.66                                                   ROUTE : 45 
     CALL ORDER   : 180                     CONTRACT ID : R -28289-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(   5   ) 35-1817530         |(   6  ) 35-1339168 
                                          |PHEND & BROWN INC            |PIONEER ASSOCIATES, INC.     |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 801-06640               46.000  EACH |     155.00000        7130.00|     155.00000        7130.00|     155.00000        7130.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0039 801-06775                       LUMP |  100000.00000      100000.00|   90000.00000       90000.00|  313331.72000      313331.72 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 801-07119               48.000  LFT  |      32.00000        1536.00|      32.00000        1536.00|      32.00000        1536.00 
  BARRICADE, III-B                        |                             |                             | 
0041 802-76035              293.000  SFT  |      13.50000        3955.50|      15.00000        4395.00|      15.00000        4395.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0042 802-76055              516.000  LFT  |       9.50000        4902.00|       6.25000        3225.00|       6.25000        3225.00 
  SIGN POST, A                            |                             |                             | 
0043 805-01842                8.000  EACH |     500.00000        4000.00|     950.00000        7600.00|     950.00000        7600.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0044 805-02152                4.000  EACH |     450.00000        1800.00|     500.00000        2000.00|     500.00000        2000.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0045 805-02262                       LUMP |    6000.00000        6000.00|    3100.00000        3100.00|    3100.00000        3100.00 
  FLASHER INSTALLATION                    |                             |                             | 
0046 805-02262                       LUMP |    6500.00000        6500.00|    4345.00000        4345.00|    4345.00000        4345.00 
  FLASHER INSTALLATION ,RELOCATE EXISTING |                             |                             | 
  OVERHEAD                                |                             |                             | 
0047 805-06592              580.000  LFT  |      16.50000        9570.00|      20.00000       11600.00|      20.00000       11600.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0048 805-78010                4.000  EACH |    2500.00000       10000.00|    1850.00000        7400.00|    1850.00000        7400.00 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                             |                             | 
  STATE ,WITH TIMER RELAY                 |                             |                             | 
0049 805-78370                4.000  EACH |     120.00000         480.00|      85.00000         340.00|      85.00000         340.00 
  PEDESTRIAN PUSH BUTTON ,AND SIGN        |                             |                             | 
0050 805-78467              200.000  LFT  |       2.00000         400.00|       2.00000         400.00|       2.00000         400.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0051 805-78485             1030.000  LFT  |       1.80000        1854.00|       1.35000        1390.50|       1.35000        1390.50 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0052 807-86805                4.000  EACH |    2000.00000        8000.00|    1200.00000        4800.00|    1200.00000        4800.00 
  SERVICE POINT, I                        |                             |                             | 
0053 808-75297              235.000  LFT  |       3.25000         763.75|       3.25000         763.75|       3.25000         763.75 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0054 808-75300              120.000  LFT  |       1.50000         180.00|       1.50000         180.00|       1.50000         180.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 180 -9 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,134,773.66                                                   ROUTE : 45 
     CALL ORDER   : 180                     CONTRACT ID : R -28289-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(   5   ) 35-1817530         |(   6  ) 35-1339168 
                                          |PHEND & BROWN INC            |PIONEER ASSOCIATES, INC.     |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0055 808-75325               15.000  EACH |      75.00000        1125.00|      75.00000        1125.00|      75.00000        1125.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0057 808-03439              532.000  LFT  |       3.25000        1729.00|       3.25000        1729.00|       3.25000        1729.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK, WHITE, 24 IN.                |                             |                             | 
0058 802-04314               10.000  EACH |     650.00000        6500.00|     650.00000        6500.00|     335.00000        3350.00 
  SIGN ,PEDESTRIAN STOP, MODIFIED         |                             |                             | 
0059 808-08258             1284.000  LFT  |       3.25000        4173.00|       3.25000        4173.00|       3.25000        4173.00 
  TRANSVERSE MARKINGS                     |                             |                             | 
0060 802-91122               50.000  EACH |     250.00000       12500.00|     250.00000       12500.00|      50.00000        2500.00 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0061 207-08266            20320.000  SYS  |       0.80000       16256.00|       9.70000      197104.00|       4.00000       81280.00 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0062 621-06559             5000.000  SYS  |       0.52000        2600.00|       0.52000        2600.00|       0.52000        2600.00 
  MULCHED SEEDING, R                      |                             |                             | 
0063 621-01004                4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|     500.00000        2000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0064 604-07894               28.000  SYS  |     200.00000        5600.00|      95.00000        2660.00|     100.00000        2800.00 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0065 604-07902              152.000  SYS  |     200.00000       30400.00|     120.00000       18240.00|     100.00000       15200.00 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0066 805-78480              200.000  LFT  |       1.60000         320.00|       1.80000         360.00|       1.35000         270.00 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0067 202-02278              100.000  LFT  |       5.00000         500.00|       8.00000         800.00|      10.16000        1016.00 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0068 808-06368               30.000  LFT  |       6.00000         180.00|       6.00000         180.00|      13.77000         413.10 
  TRANSVERSE MARKING, REMOVE ,STOP BAR    |                             |                             | 
0069 808-06716              100.000  LFT  |       2.00000         200.00|       2.00000         200.00|       0.70000          70.00 
  LINE, REMOVE ,4 INCH                    |                             |                             | 
0070 304-07489               40.000  TON  |      91.00000        3640.00|     110.00000        4400.00|      88.00000        3520.00 
  HMA PATCHING, TYPE A                    |                             |                             | 
0071 720-98363                7.000  EACH |    5000.00000       35000.00|    5000.00000       35000.00|    3000.00000       21000.00 
  CATCH BASIN, MODIFIED                   |                             |                             | 
0072 622-05650               15.000  EACH |     485.00000        7275.00|     485.00000        7275.00|     485.00000        7275.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0073 715-03583               50.000  LFT  |      44.00000        2200.00|      50.00000        2500.00|      24.14000        1207.00 
  PIPE, RELAID                            |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,134,773.66                                                   ROUTE : 45 
     CALL ORDER   : 180                     CONTRACT ID : R -28289-A                   COUNTIES : ELKHART 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0997978          |(   5   ) 35-1817530         |(   6  ) 35-1339168 
                                          |PHEND & BROWN INC            |PIONEER ASSOCIATES, INC.     |LAPORTE CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0074 616-06406               20.000  SYS  |      40.00000         800.00|      30.00000         600.00|      80.90000        1618.00 
  RIPRAP, REVETMENT ,RELAID               |                             |                             | 
0075 715-46020                1.000  EACH |     400.00000         400.00|     150.00000         150.00|     543.53000         543.53 
  PIPE END SECTION, 24 IN. ,RESET         |                             |                             | 
0076 715-05154               10.000  LFT  |      60.00000         600.00|      40.00000         400.00|      65.01000         650.10 
  PIPE, TYPE 2, CIRCULAR, 24 IN. ,PVC     |                             |                             | 
0077 202-93047                1.000  EACH |     500.00000         500.00|     800.00000         800.00|    1529.58000        1529.58 
  MANHOLE, REMOVE ,STORM SEWER            |                             |                             | 
0078 808-05866               30.000  SYS  |      10.00000         300.00|      10.00000         300.00|      23.00000         690.00 
  PAVEMENT MESSAGE MARKING, REMOVE ,STOP  |                             |                             | 
  BAR                                     |                             |                             | 
0079 808-05866                1.000  SYS  |      75.00000          75.00|      75.00000          75.00|     125.00000         125.00 
  PAVEMENT MESSAGE MARKING, REMOVE ,LANE  |                             |                             | 
  ARROW                                   |                             |                             | 
0080 808-05866                1.000  SYS  |      75.00000          75.00|      75.00000          75.00|     128.00000         128.00 
  PAVEMENT MESSAGE MARKING, REMOVE ,WORD  |                             |                             | 
  "ONLY"                                  |                             |                             | 
0081 808-75320                1.000  EACH |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0082 805-01843                2.000  EACH |     560.00000        1120.00|     280.00000         560.00|     250.00000         500.00 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                             |                             | 
     SECTION TOTALS                       |           $     2,066,023.70|           $     2,109,252.10|           $     2,227,856.47 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,066,023.70|           $     2,109,252.10|           $     2,227,856.47 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,112,947.48                                                   ROUTE : 
     CALL ORDER   : 190                     CONTRACT ID : R -28448-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/03/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : Standard 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,098,000.00  100.0000% 
   2   35-1139301     E & B PAVING INC                                                           $     2,110,000.00  100.5720% 
   3   35-1151771     CALUMET ASPHALT PAVING CO. INC                                             $     2,306,966.15  109.9603% 
   4   35-1875662     CRIDER & CRIDER, INC.                                                      $     2,329,572.08  111.0378% 
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     2,364,000.00  112.6787% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1139301          |(   3  ) 35-1151771 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   29000.00000       29000.00|   26700.00000       26700.00|   25500.00000       25500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    2300.00000       27600.00|    2350.00000       28200.00|    1800.00000       21600.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  104900.00000      104900.00|  105500.00000      105500.00|  120000.00000      120000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 203-02000             5128.000  CYS  |      28.00000      143584.00|      37.25000      191018.00|      40.00000      205120.00 
  EXCAVATION, COMMON                      |                             |                             | 
0008 203-02070             1722.000  CYS  |      22.00000       37884.00|       3.00000        5166.00|      32.00000       55104.00 
  BORROW                                  |                             |                             | 
0009 205-06931                9.000  TON  |      59.00000         531.00|     100.00000         900.00|      55.00000         495.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 205-06932              110.000  LFT  |       7.00000         770.00|       6.40000         704.00|       6.40000         704.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0011 205-06933                8.000  EACH |     100.00000         800.00|      92.50000         740.00|      92.50000         740.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,112,947.48                                                   ROUTE : 
     CALL ORDER   : 190                     CONTRACT ID : R -28448-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 35-1151771 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 205-06937             1986.000  LFT  |       2.50000        4965.00|       2.25000        4468.50|       1.37000        2720.82 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 207-08263            14598.000  SYS  |       6.00000       87588.00|       5.05000       73719.90|       6.50000       94887.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0014 210-07764                       LUMP |   22000.00000       22000.00|   20000.00000       20000.00|   20000.00000       20000.00 
  IRRIGATION SYSTEM                       |                             |                             | 
0015 211-07454              580.000  CYS  |      16.00000        9280.00|      45.00000       26100.00|      15.00000        8700.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 301-07448              453.000  TON  |      34.00000       15402.00|      30.00000       13590.00|      60.00000       27180.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 304-07493               60.000  TON  |     160.00000        9600.00|      76.00000        4560.00|     110.00000        6600.00 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0018 306-08034              621.000  SYS  |      10.00000        6210.00|      12.50000        7762.50|       5.80000        3601.80 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0019 401-07327             1074.000  TON  |      64.00000       68736.00|      77.00000       82698.00|      55.00000       59070.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0020 401-07397             1790.000  TON  |      56.00000      100240.00|      56.00000      100240.00|      58.00000      103820.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0021 401-07407             2865.000  TON  |      45.00000      128925.00|      50.00000      143250.00|      45.00000      128925.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0022 401-07423             2409.000  TON  |      48.00000      115632.00|      51.00000      122859.00|      47.00000      113223.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0023 401-07429             2190.000  TON  |      56.00000      122640.00|      58.00000      127020.00|      58.00000      127020.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0024 402-07453             2188.000  TON  |      52.00000      113776.00|      57.00000      124716.00|      75.00000      164100.00 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0025 406-05520               13.070  TON  |     100.00000        1307.00|     300.00000        3921.00|     500.00000        6535.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 502-06627              545.000  SYS  |     100.00000       54500.00|     105.00000       57225.00|     120.00000       65400.00 
  PCCP, 6 IN. , COLORED AND STAMPED       |                             |                             | 
0027 604-06070             2354.000  SYS  |      41.00000       96514.00|      36.00000       84744.00|      37.00000       87098.00 
  SIDEWALK, CONCRETE                      |                             |                             | 
0028 604-07897               22.000  SYS  |     110.00000        2420.00|     275.00000        6050.00|     233.00000        5126.00 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0029 604-07901                9.000  SYS  |     110.00000         990.00|     275.00000        2475.00|     232.00000        2088.00 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0030 604-07904               42.000  SYS  |     110.00000        4620.00|     275.00000       11550.00|     191.00000        8022.00 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,112,947.48                                                   ROUTE : 
     CALL ORDER   : 190                     CONTRACT ID : R -28448-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 35-1151771 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |CALUMET ASPHALT PAVING CO. IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 605-06120              673.000  LFT  |      18.00000       12114.00|      35.00000       23555.00|      20.00000       13460.00 
  CURB, CONCRETE                          |                             |                             | 
0032 605-06121              418.000  LFT  |      21.00000        8778.00|      20.00000        8360.00|      22.00000        9196.00 
  CURB, CONCRETE, B , MODIFIED            |                             |                             | 
0033 605-06140             4603.000  LFT  |      10.00000       46030.00|      17.00000       78251.00|      18.00000       82854.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0034 605-94811                2.000  EACH |     890.00000        1780.00|     825.00000        1650.00|     375.00000         750.00 
  CURB TURNOUT                            |                             |                             | 
0035 610-07487              103.000  TON  |      99.00000       10197.00|     110.00000       11330.00|      80.00000        8240.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0036 611-05330              507.000  SYS  |      63.00000       31941.00|      48.00000       24336.00|      44.00000       22308.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  6 IN.                                   |                             |                             | 
0037 611-06497                6.000  EACH |     200.00000        1200.00|     160.00000         960.00|     160.00000         960.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0038 615-06505                8.000  EACH |     610.00000        4880.00|     460.00000        3680.00|     460.00000        3680.00 
  MONUMENT, B                             |                             |                             | 
0039 615-06510                1.000  EACH |     550.00000         550.00|     360.00000         360.00|     360.00000         360.00 
  MONUMENT, C                             |                             |                             | 
0040 615-06527                1.000  EACH |     550.00000         550.00|     360.00000         360.00|     360.00000         360.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0041 616-02320               44.000  SYS  |       4.00000         176.00|      12.00000         528.00|       6.00000         264.00 
  GEOTEXTILES                             |                             |                             | 
0042 616-06405               23.000  TON  |      32.00000         736.00|      35.00000         805.00|      50.00000        1150.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0043 616-06451               10.000  TON  |      55.00000         550.00|      40.00000         400.00|      70.00000         700.00 
  RIPRAP, UNIFORM                         |                             |                             | 
0044 621-06560             2600.000  SYS  |       2.50000        6500.00|       0.62000        1612.00|       0.62000        1612.00 
  MULCHED SEEDING, U                      |                             |                             | 
0045 621-06575             7577.000  SYS  |       5.00000       37885.00|       2.60000       19700.20|       2.60000       19700.20 
  SODDING, NURSERY                        |                             |                             | 
0046 622-01937               93.000  EACH |      66.00000        6138.00|      60.50000        5626.50|      60.50000        5626.50 
  PLANT , BERBERIS THUNBERGII             |                             |                             | 
  ATROPURPUREA '                          |                             |                             | 
0047 622-01937              576.000  EACH |       7.00000        4032.00|       6.15000        3542.40|       6.15000        3542.40 
  PLANT , DIANTHUS 'HELEN' - PINK         |                             |                             | 
0048 622-01937              256.000  EACH |      11.00000        2816.00|      10.20000        2611.20|      10.20000        2611.20 
  PLANT , DIANTHUS 'LACED ROMEO' - PINK   |                             |                             | 
0049 622-01937              272.000  EACH |      11.00000        2992.00|      10.20000        2774.40|      10.20000        2774.40 
  PLANT , GAILLARDIA ARISTATA 'BIJOU'     |                             |                             | 
  BLANKET                                 |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 622-01937              576.000  EACH |       7.00000        4032.00|       6.18000        3559.68|       6.18000        3559.68 
  PLANT , HELIANTHUR 'LOW DOWN' -         |                             |                             | 
  SUNFLOWER                               |                             |                             | 
0051 622-01937               83.000  EACH |      53.00000        4399.00|      48.00000        3984.00|      48.00000        3984.00 
  PLANT , ILEX GLABRA 'SHAMROCK' -        |                             |                             | 
  SHAMROCK                                |                             |                             | 
0052 622-01937               27.000  EACH |      63.00000        1701.00|      57.50000        1552.50|      57.50000        1552.50 
  PLANT , MISCANTHUS SINENSIS 'YAKU JIMA' |                             |                             | 
  -                                       |                             |                             | 
0053 622-01937              919.000  EACH |      16.00000       14704.00|      14.85000       13647.15|      14.85000       13647.15 
  PLANT ,RUDEBECKIA FULGIDA var. FULGIDA  |                             |                             | 
  - BLACK                                 |                             |                             | 
0054 622-01937              256.000  EACH |      11.00000        2816.00|      10.20000        2611.20|      10.20000        2611.20 
  PLANT ,SEDUM 'HERBSTFREUDE' AUTMN JOY - |                             |                             | 
  AUTUMN                                  |                             |                             | 
0055 622-01937              264.000  EACH |      11.00000        2904.00|      10.20000        2692.80|      10.20000        2692.80 
  PLANT ,SEDUM 'PURPLE EMPEROR' - PURPLE  |                             |                             | 
  EMPEROR                                 |                             |                             | 
0056 622-01937              576.000  EACH |       7.00000        4032.00|       6.15000        3542.40|       6.15000        3542.40 
  PLANT , SEDUM 'ROSY GLOW' - ROSY GLOW   |                             |                             | 
  SEDUM                                   |                             |                             | 
0057 622-01937              576.000  EACH |       7.00000        4032.00|       6.15000        3542.40|       6.15000        3542.40 
  PLANT , SEDUM SPECTABILE 'RUBY JEWEL' - |                             |                             | 
  RUBY                                    |                             |                             | 
0058 622-01937              576.000  EACH |       7.00000        4032.00|       6.15000        3542.40|       6.15000        3542.40 
  PLANT , SEDUM SPURIUM 'BRONZE CARPET' - |                             |                             | 
  BRONZE                                  |                             |                             | 
0059 622-01937               21.000  EACH |     390.00000        8190.00|     360.00000        7560.00|     360.00000        7560.00 
  PLANT , ZELKOVA SERRATA 'GREEN VASE' -  |                             |                             | 
0060 622-04990             1019.000  LFT  |       9.00000        9171.00|       8.10000        8253.90|       8.10000        8253.90 
  LANDSCAPE EDGING                        |                             |                             | 
0061 714-93978               68.000  LFT  |     240.00000       16320.00|     185.00000       12580.00|     275.00000       18700.00 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 4 FT. X 2 FT.                 |                             |                             | 
0062 715-05048             4410.000  LFT  |       3.00000       13230.00|       5.00000       22050.00|       3.50000       15435.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0063 715-05149              261.000  LFT  |      37.00000        9657.00|      26.00000        6786.00|      42.00000       10962.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0064 715-05151              336.000  LFT  |      33.00000       11088.00|      27.50000        9240.00|      40.00000       13440.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 190 -5 
                                                        TABULATION OF BIDS 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0065 715-05152              274.000  LFT  |      39.00000       10686.00|      29.50000        8083.00|      53.00000       14522.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0066 715-05154             1322.000  LFT  |      43.00000       56846.00|      38.00000       50236.00|      42.00000       55524.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0067 715-05156              519.000  LFT  |      55.00000       28545.00|      63.00000       32697.00|      70.00000       36330.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0068 715-46020                1.000  EACH |    1000.00000        1000.00|     525.00000         525.00|     750.00000         750.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0069 715-46030                1.000  EACH |    1200.00000        1200.00|     675.00000         675.00|    1000.00000        1000.00 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0070 718-52610              608.000  CYS  |      39.00000       23712.00|      35.00000       21280.00|      35.60000       21644.80 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0071 718-99153             3489.000  SYS  |       2.00000        6978.00|       5.00000       17445.00|       1.70000        5931.30 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0072 720-44000                5.000  EACH |     330.00000        1650.00|     450.00000        2250.00|     500.00000        2500.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0073 720-45030                1.000  EACH |    1800.00000        1800.00|     995.00000         995.00|    1300.00000        1300.00 
  INLET, E7                               |                             |                             | 
0074 720-45035                3.000  EACH |    1800.00000        5400.00|     995.00000        2985.00|    1300.00000        3900.00 
  INLET, F7                               |                             |                             | 
0075 720-45040                3.000  EACH |    2300.00000        6900.00|    2250.00000        6750.00|    1500.00000        4500.00 
  INLET, G7                               |                             |                             | 
0076 720-45260                1.000  EACH |     620.00000         620.00|     950.00000         950.00|    1100.00000        1100.00 
  PIPE CATCH BASIN, 12 IN.                |                             |                             | 
0077 720-45410                8.000  EACH |    2700.00000       21600.00|    3600.00000       28800.00|    2100.00000       16800.00 
  MANHOLE, C4                             |                             |                             | 
0078 720-45415                2.000  EACH |    4000.00000        8000.00|    3400.00000        6800.00|    4500.00000        9000.00 
  MANHOLE, D4                             |                             |                             | 
0079 720-45515                2.000  EACH |   27000.00000       54000.00|   19500.00000       39000.00|   26000.00000       52000.00 
  MANHOLE, D4, MODIFIED STORMWATER        |                             |                             | 
  QUAILTY TREATMENT STRUCTURE             |                             |                             | 
0080 720-45605               15.000  LFT  |     510.00000        7650.00|     550.00000        8250.00|     350.00000        5250.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0081 720-93501                1.000  EACH |    7100.00000        7100.00|    6500.00000        6500.00|    7700.00000        7700.00 
  MANHOLE, L4                             |                             |                             | 
0082 720-98174                9.000  EACH |    2500.00000       22500.00|    2500.00000       22500.00|    2000.00000       18000.00 
  INLET, B15                              |                             |                             | 
0083 720-98555                9.000  EACH |    2500.00000       22500.00|    2500.00000       22500.00|    2000.00000       18000.00 
  INLET, C15                              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 190 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,112,947.48                                                   ROUTE : 
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          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1139301         |(   3  ) 35-1151771 
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |CALUMET ASPHALT PAVING CO. IN 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0084 801-03290                2.000  EACH |     200.00000         400.00|     185.00000         370.00|     185.00000         370.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0085 801-04308                2.000  EACH |     380.00000         760.00|     345.00000         690.00|     345.00000         690.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0086 801-06203             8000.000  LFT  |       0.30000        2400.00|       0.50000        4000.00|       0.26000        2080.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0087 801-06207             8000.000  LFT  |       1.00000        8000.00|       1.00000        8000.00|       0.91000        7280.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0088 801-06216              144.000  LFT  |       3.00000         432.00|       3.00000         432.00|       2.75000         396.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0089 801-06218              144.000  LFT  |       6.00000         864.00|       6.00000         864.00|       5.50000         792.00 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0090 801-06625               12.000  EACH |      71.00000         852.00|      65.00000         780.00|      65.00000         780.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0091 801-06640               23.000  EACH |     160.00000        3680.00|     144.00000        3312.00|     144.00000        3312.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0092 801-06645                2.000  EACH |      38.00000          76.00|      35.00000          70.00|      35.00000          70.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0093 801-06775                       LUMP |   83257.00000       83257.00|   47907.67000       47907.67|  166000.00000      166000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0094 801-07118               48.000  LFT  |      16.00000         768.00|      15.00000         720.00|      15.00000         720.00 
  BARRICADE, III-A                        |                             |                             | 
0095 801-07119               24.000  LFT  |      19.00000         456.00|      17.00000         408.00|      17.00000         408.00 
  BARRICADE, III-B                        |                             |                             | 
0096 801-53072                       LUMP |    9400.00000        9400.00|    8610.00000        8610.00|    8610.00000        8610.00 
  TEMPORARY TRAFFIC SIGNAL , PHASE II     |                             |                             | 
0097 801-53072                       LUMP |    4700.00000        4700.00|    4255.00000        4255.00|    4255.00000        4255.00 
  TEMPORARY TRAFFIC SIGNAL , PHASE III    |                             |                             | 
0098 802-05701              652.000  LFT  |      14.00000        9128.00|      12.00000        7824.00|      12.00000        7824.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0099 802-05702               33.000  LFT  |      11.00000         363.00|      13.00000         429.00|      13.00000         429.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0100 802-07060                1.000  EACH |      99.00000          99.00|      42.00000          42.00|      42.00000          42.00 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0101 802-76025              364.000  SFT  |      21.00000        7644.00|      13.00000        4732.00|      13.00000        4732.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0102 802-76045               30.000  SFT  |      25.00000         750.00|      18.00000         540.00|      18.00000         540.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0103 805-06592              480.000  LFT  |      15.00000        7200.00|      14.00000        6720.00|      14.00000        6720.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0104 807-02191                2.000  EACH |     720.00000        1440.00|     655.00000        1310.00|     655.00000        1310.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0105 807-04651              600.000  LFT  |       0.80000         480.00|       0.75000         450.00|       0.75000         450.00 
  WIRE , (POLE CIRCUIT) 1c/10             |                             |                             | 
0106 807-04651             1030.000  LFT  |       7.70000        7931.00|       7.00000        7210.00|       7.00000        7210.00 
  WIRE , 4-1c/6 IN PLACTIC DUCT           |                             |                             | 
0107 807-04654               12.000  EACH |    3300.00000       39600.00|    2990.00000       35880.00|    2990.00000       35880.00 
  LIGHT POLE , ORNAMENTAL with LUNINAIRE  |                             |                             | 
0108 807-86810                1.000  EACH |    3200.00000        3200.00|    2940.00000        2940.00|    2940.00000        2940.00 
  SERVICE POINT, II                       |                             |                             | 
0109 807-86910               12.000  EACH |      33.00000         396.00|      30.00000         360.00|      30.00000         360.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0110 807-86915               12.000  EACH |      33.00000         396.00|      30.00000         360.00|      30.00000         360.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0111 807-86920               44.000  EACH |      11.00000         484.00|      10.00000         440.00|      10.00000         440.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0112 807-86930               16.000  EACH |      11.00000         176.00|      10.00000         160.00|      10.00000         160.00 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0113 808-03439              560.000  LFT  |       4.10000        2296.00|       3.75000        2100.00|       3.75000        2100.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK, WHITE, 24 IN.                |                             |                             | 
0114 808-04767               48.000  LFT  |       3.00000         144.00|       2.50000         120.00|       2.50000         120.00 
  LINE , THERMOPLASTIC, YIELD LINE, 16 X  |                             |                             | 
  24 IN.                                  |                             |                             | 
0115 808-06701              257.000  LFT  |       1.00000         257.00|       0.45000         115.65|       0.45000         115.65 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0116 808-06703             1127.000  LFT  |       1.00000        1127.00|       0.45000         507.15|       0.45000         507.15 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0117 808-06705              878.000  LFT  |       1.00000         878.00|       0.80000         702.40|       0.80000         702.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0118 808-06724                8.000  EACH |      49.00000         392.00|      45.00000         360.00|      45.00000         360.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  ONLY                                    |                             |                             | 
0119 808-75245             3871.000  LFT  |       1.00000        3871.00|       0.40000        1548.40|       0.40000        1548.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0120 808-75260               43.000  LFT  |       3.00000         129.00|       2.75000         118.25|       2.75000         118.25 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0121 808-75278               65.000  LFT  |       3.00000         195.00|       2.75000         178.75|       2.75000         178.75 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0122 808-75320               21.000  EACH |     140.00000        2940.00|     125.00000        2625.00|     125.00000        2625.00 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0123 808-92027             1086.000  LFT  |       1.00000        1086.00|       0.95000        1031.70|       0.95000        1031.70 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0124 808-98796               60.000  LFT  |       1.60000          96.00|       1.50000          90.00|       1.50000          90.00 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
     SECTION TOTALS                       |           $     2,098,000.00|           $     2,110,000.00|           $     2,306,966.15 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,098,000.00|           $     2,110,000.00|           $     2,306,966.15 
==================================================================================================================================== 
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                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(      ) 
                                          |CRIDER & CRIDER, INC.        |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   50000.00000       50000.00|   27500.00000       27500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1500.00000       18000.00|    2530.00000       30360.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  115000.00000      115000.00|  106380.00000      106380.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 203-02000             5128.000  CYS  |      50.00000      256400.00|      29.00000      148712.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0008 203-02070             1722.000  CYS  |      12.50000       21525.00|      10.00000       17220.00| 
  BORROW                                  |                             |                             | 
0009 205-06931                9.000  TON  |      50.50000         454.50|     320.00000        2880.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0010 205-06932              110.000  LFT  |       7.35000         808.50|       6.50000         715.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0011 205-06933                8.000  EACH |     106.00000         848.00|     100.00000         800.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0012 205-06937             1986.000  LFT  |       2.60000        5163.60|       2.30000        4567.80| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0013 207-08263            14598.000  SYS  |       4.25000       62041.50|       8.00000      116784.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0014 210-07764                       LUMP |   10000.00000       10000.00|   21100.00000       21100.00| 
  IRRIGATION SYSTEM                       |                             |                             | 
0015 211-07454              580.000  CYS  |      18.10000       10498.00|      18.00000       10440.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 301-07448              453.000  TON  |      22.10000       10011.30|      29.00000       13137.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0017 304-07493               60.000  TON  |      71.40000        4284.00|     124.00000        7440.00| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0018 306-08034              621.000  SYS  |       3.45000        2142.45|       9.00000        5589.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
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0019 401-07327             1074.000  TON  |      80.40000       86349.60|      66.00000       70884.00| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0020 401-07397             1790.000  TON  |      61.10000      109369.00|      60.00000      107400.00| 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0021 401-07407             2865.000  TON  |      56.00000      160440.00|      49.00000      140385.00| 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0022 401-07423             2409.000  TON  |      55.90000      134663.10|      53.00000      127677.00| 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0023 401-07429             2190.000  TON  |      65.60000      143664.00|      62.00000      135780.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0024 402-07453             2188.000  TON  |      65.70000      143751.60|      83.00000      181604.00| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0025 406-05520               13.070  TON  |     309.00000        4038.63|     360.00000        4705.20| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0026 502-06627              545.000  SYS  |     100.00000       54500.00|     147.00000       80115.00| 
  PCCP, 6 IN. , COLORED AND STAMPED       |                             |                             | 
0027 604-06070             2354.000  SYS  |      28.00000       65912.00|      40.00000       94160.00| 
  SIDEWALK, CONCRETE                      |                             |                             | 
0028 604-07897               22.000  SYS  |     150.00000        3300.00|     360.00000        7920.00| 
  CURB RAMP, CONCRETE, C                  |                             |                             | 
0029 604-07901                9.000  SYS  |     150.00000        1350.00|     440.00000        3960.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0030 604-07904               42.000  SYS  |     150.00000        6300.00|     240.00000       10080.00| 
  CURB RAMP, CONCRETE, L                  |                             |                             | 
0031 605-06120              673.000  LFT  |      15.00000       10095.00|      45.00000       30285.00| 
  CURB, CONCRETE                          |                             |                             | 
0032 605-06121              418.000  LFT  |      17.50000        7315.00|      59.00000       24662.00| 
  CURB, CONCRETE, B , MODIFIED            |                             |                             | 
0033 605-06140             4603.000  LFT  |      14.00000       64442.00|      19.00000       87457.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0034 605-94811                2.000  EACH |     400.00000         800.00|     810.00000        1620.00| 
  CURB TURNOUT                            |                             |                             | 
0035 610-07487              103.000  TON  |     133.00000       13699.00|     142.00000       14626.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0036 611-05330              507.000  SYS  |      45.00000       22815.00|      65.00000       32955.00| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                             |                             | 
  6 IN.                                   |                             |                             | 
0037 611-06497                6.000  EACH |     184.00000        1104.00|     165.00000         990.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
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0038 615-06505                8.000  EACH |     528.00000        4224.00|     490.00000        3920.00| 
  MONUMENT, B                             |                             |                             | 
0039 615-06510                1.000  EACH |     413.00000         413.00|     380.00000         380.00| 
  MONUMENT, C                             |                             |                             | 
0040 615-06527                1.000  EACH |     413.00000         413.00|     380.00000         380.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0041 616-02320               44.000  SYS  |       2.85000         125.40|      18.00000         792.00| 
  GEOTEXTILES                             |                             |                             | 
0042 616-06405               23.000  TON  |      43.50000        1000.50|      72.00000        1656.00| 
  RIPRAP, REVETMENT                       |                             |                             | 
0043 616-06451               10.000  TON  |      44.10000         441.00|      81.00000         810.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0044 621-06560             2600.000  SYS  |       0.70000        1820.00|       0.62000        1612.00| 
  MULCHED SEEDING, U                      |                             |                             | 
0045 621-06575             7577.000  SYS  |       3.00000       22731.00|       3.75000       28413.75| 
  SODDING, NURSERY                        |                             |                             | 
0046 622-01937               93.000  EACH |      69.40000        6454.20|      64.00000        5952.00| 
  PLANT , BERBERIS THUNBERGII             |                             |                             | 
  ATROPURPUREA '                          |                             |                             | 
0047 622-01937              576.000  EACH |       6.00000        3456.00|       6.50000        3744.00| 
  PLANT , DIANTHUS 'HELEN' - PINK         |                             |                             | 
0048 622-01937              256.000  EACH |      10.00000        2560.00|      10.75000        2752.00| 
  PLANT , DIANTHUS 'LACED ROMEO' - PINK   |                             |                             | 
0049 622-01937              272.000  EACH |      10.00000        2720.00|      10.75000        2924.00| 
  PLANT , GAILLARDIA ARISTATA 'BIJOU'     |                             |                             | 
  BLANKET                                 |                             |                             | 
0050 622-01937              576.000  EACH |       6.00000        3456.00|       6.50000        3744.00| 
  PLANT , HELIANTHUR 'LOW DOWN' -         |                             |                             | 
  SUNFLOWER                               |                             |                             | 
0051 622-01937               83.000  EACH |      45.00000        3735.00|      50.00000        4150.00| 
  PLANT , ILEX GLABRA 'SHAMROCK' -        |                             |                             | 
  SHAMROCK                                |                             |                             | 
0052 622-01937               27.000  EACH |      55.00000        1485.00|      60.00000        1620.00| 
  PLANT , MISCANTHUS SINENSIS 'YAKU JIMA' |                             |                             | 
  -                                       |                             |                             | 
0053 622-01937              919.000  EACH |      15.00000       13785.00|      16.00000       14704.00| 
  PLANT ,RUDEBECKIA FULGIDA var. FULGIDA  |                             |                             | 
  - BLACK                                 |                             |                             | 
0054 622-01937              256.000  EACH |      10.00000        2560.00|      10.75000        2752.00| 
  PLANT ,SEDUM 'HERBSTFREUDE' AUTMN JOY - |                             |                             | 
  AUTUMN                                  |                             |                             | 
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0055 622-01937              264.000  EACH |      10.00000        2640.00|      10.75000        2838.00| 
  PLANT ,SEDUM 'PURPLE EMPEROR' - PURPLE  |                             |                             | 
  EMPEROR                                 |                             |                             | 
0056 622-01937              576.000  EACH |       6.00000        3456.00|       6.50000        3744.00| 
  PLANT , SEDUM 'ROSY GLOW' - ROSY GLOW   |                             |                             | 
  SEDUM                                   |                             |                             | 
0057 622-01937              576.000  EACH |       6.00000        3456.00|       6.50000        3744.00| 
  PLANT , SEDUM SPECTABILE 'RUBY JEWEL' - |                             |                             | 
  RUBY                                    |                             |                             | 
0058 622-01937              576.000  EACH |       6.00000        3456.00|       6.50000        3744.00| 
  PLANT , SEDUM SPURIUM 'BRONZE CARPET' - |                             |                             | 
  BRONZE                                  |                             |                             | 
0059 622-01937               21.000  EACH |     350.00000        7350.00|     380.00000        7980.00| 
  PLANT , ZELKOVA SERRATA 'GREEN VASE' -  |                             |                             | 
0060 622-04990             1019.000  LFT  |       7.50000        7642.50|       8.50000        8661.50| 
  LANDSCAPE EDGING                        |                             |                             | 
0061 714-93978               68.000  LFT  |     400.00000       27200.00|     320.00000       21760.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 4 FT. X 2 FT.                 |                             |                             | 
0062 715-05048             4410.000  LFT  |       4.75000       20947.50|       5.50000       24255.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0063 715-05149              261.000  LFT  |      24.60000        6420.60|      49.00000       12789.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0064 715-05151              336.000  LFT  |      28.70000        9643.20|      42.00000       14112.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0065 715-05152              274.000  LFT  |      32.10000        8795.40|      41.00000       11234.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0066 715-05154             1322.000  LFT  |      42.00000       55524.00|      48.00000       63456.00| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0067 715-05156              519.000  LFT  |      52.40000       27195.60|      80.00000       41520.00| 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0068 715-46020                1.000  EACH |     962.00000         962.00|     920.00000         920.00| 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0069 715-46030                1.000  EACH |    1140.00000        1140.00|    1050.00000        1050.00| 
  PIPE END SECTION, 30 IN.                |                             |                             | 
0070 718-52610              608.000  CYS  |      33.20000       20185.60|      37.50000       22800.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0071 718-99153             3489.000  SYS  |       1.15000        4012.35|       1.80000        6280.20| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
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0072 720-44000                5.000  EACH |     698.00000        3490.00|     620.00000        3100.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0073 720-45030                1.000  EACH |    1590.00000        1590.00|    1300.00000        1300.00| 
  INLET, E7                               |                             |                             | 
0074 720-45035                3.000  EACH |    1740.00000        5220.00|    1240.00000        3720.00| 
  INLET, F7                               |                             |                             | 
0075 720-45040                3.000  EACH |    2160.00000        6480.00|    1890.00000        5670.00| 
  INLET, G7                               |                             |                             | 
0076 720-45260                1.000  EACH |     795.00000         795.00|    1530.00000        1530.00| 
  PIPE CATCH BASIN, 12 IN.                |                             |                             | 
0077 720-45410                8.000  EACH |    2280.00000       18240.00|    2330.00000       18640.00| 
  MANHOLE, C4                             |                             |                             | 
0078 720-45415                2.000  EACH |    2760.00000        5520.00|    3090.00000        6180.00| 
  MANHOLE, D4                             |                             |                             | 
0079 720-45515                2.000  EACH |   54000.00000      108000.00|   27000.00000       54000.00| 
  MANHOLE, D4, MODIFIED STORMWATER        |                             |                             | 
  QUAILTY TREATMENT STRUCTURE             |                             |                             | 
0080 720-45605               15.000  LFT  |     479.00000        7185.00|     920.00000       13800.00| 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0081 720-93501                1.000  EACH |    6980.00000        6980.00|    8640.00000        8640.00| 
  MANHOLE, L4                             |                             |                             | 
0082 720-98174                9.000  EACH |    2310.00000       20790.00|    3100.00000       27900.00| 
  INLET, B15                              |                             |                             | 
0083 720-98555                9.000  EACH |    2310.00000       20790.00|    3100.00000       27900.00| 
  INLET, C15                              |                             |                             | 
0084 801-03290                2.000  EACH |     212.00000         424.00|     160.00000         320.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0085 801-04308                2.000  EACH |     396.00000         792.00|     400.00000         800.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0086 801-06203             8000.000  LFT  |       0.30000        2400.00|       0.35000        2800.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0087 801-06207             8000.000  LFT  |       1.05000        8400.00|       1.00000        8000.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0088 801-06216              144.000  LFT  |       3.15000         453.60|       2.50000         360.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0089 801-06218              144.000  LFT  |       6.30000         907.20|       6.00000         864.00| 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
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0090 801-06625               12.000  EACH |      74.60000         895.20|     130.00000        1560.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0091 801-06640               23.000  EACH |     165.00000        3795.00|     180.00000        4140.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0092 801-06645                2.000  EACH |      40.20000          80.40|      60.00000         120.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0093 801-06775                       LUMP |  100000.00000      100000.00|   52095.50000       52095.50| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0094 801-07118               48.000  LFT  |      17.20000         825.60|      18.00000         864.00| 
  BARRICADE, III-A                        |                             |                             | 
0095 801-07119               24.000  LFT  |      19.50000         468.00|      22.00000         528.00| 
  BARRICADE, III-B                        |                             |                             | 
0096 801-53072                       LUMP |   15000.00000       15000.00|   13300.00000       13300.00| 
  TEMPORARY TRAFFIC SIGNAL , PHASE II     |                             |                             | 
0097 801-53072                       LUMP |   12000.00000       12000.00|   10900.00000       10900.00| 
  TEMPORARY TRAFFIC SIGNAL , PHASE III    |                             |                             | 
0098 802-05701              652.000  LFT  |      11.50000        7498.00|      10.50000        6846.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0099 802-05702               33.000  LFT  |      10.90000         359.70|       9.75000         321.75| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0100 802-07060                1.000  EACH |     459.00000         459.00|     420.00000         420.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0101 802-76025              364.000  SFT  |      16.60000        6042.40|      15.50000        5642.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0102 802-76045               30.000  SFT  |      17.40000         522.00|      15.50000         465.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0103 805-06592              480.000  LFT  |      16.10000        7728.00|      15.00000        7200.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0104 807-02191                2.000  EACH |     975.00000        1950.00|     900.00000        1800.00| 
  HANDHOLE, LIGHTING                      |                             |                             | 
0105 807-04651              600.000  LFT  |       0.25000         150.00|       1.00000         600.00| 
  WIRE , (POLE CIRCUIT) 1c/10             |                             |                             | 
0106 807-04651             1030.000  LFT  |       7.80000        8034.00|       7.00000        7210.00| 
  WIRE , 4-1c/6 IN PLACTIC DUCT           |                             |                             | 
0107 807-04654               12.000  EACH |    3790.00000       45480.00|    3500.00000       42000.00| 
  LIGHT POLE , ORNAMENTAL with LUNINAIRE  |                             |                             | 
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0108 807-86810                1.000  EACH |    4590.00000        4590.00|    4300.00000        4300.00| 
  SERVICE POINT, II                       |                             |                             | 
0109 807-86910               12.000  EACH |      32.10000         385.20|      30.00000         360.00| 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0110 807-86915               12.000  EACH |      32.70000         392.40|      30.00000         360.00| 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0111 807-86920               44.000  EACH |      19.70000         866.80|      19.00000         836.00| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0112 807-86930               16.000  EACH |      17.40000         278.40|      15.50000         248.00| 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0113 808-03439              560.000  LFT  |       4.30000        2408.00|       4.50000        2520.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK, WHITE, 24 IN.                |                             |                             | 
0114 808-04767               48.000  LFT  |       2.85000         136.80|       5.50000         264.00| 
  LINE , THERMOPLASTIC, YIELD LINE, 16 X  |                             |                             | 
  24 IN.                                  |                             |                             | 
0115 808-06701              257.000  LFT  |       0.50000         128.50|       1.10000         282.70| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0116 808-06703             1127.000  LFT  |       0.50000         563.50|       1.00000        1127.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0117 808-06705              878.000  LFT  |       0.90000         790.20|       1.50000        1317.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0118 808-06724                8.000  EACH |      51.60000         412.80|     110.00000         880.00| 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                             |                             | 
  ONLY                                    |                             |                             | 
0119 808-75245             3871.000  LFT  |       0.45000        1741.95|       1.00000        3871.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0120 808-75260               43.000  LFT  |       3.15000         135.45|       3.20000         137.60| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0121 808-75278               65.000  LFT  |       3.15000         204.75|       3.20000         208.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0122 808-75320               21.000  EACH |     143.00000        3003.00|      82.00000        1722.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 190 -16 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,112,947.48                                                   ROUTE : 
     CALL ORDER   : 190                     CONTRACT ID : R -28448-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(   5   ) 35-1917625         |(      ) 
                                          |CRIDER & CRIDER, INC.        |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0123 808-92027             1086.000  LFT  |       1.10000        1194.60|       1.50000        1629.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0124 808-98796               60.000  LFT  |       1.70000         102.00|       5.25000         315.00| 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
     SECTION TOTALS                       |           $     2,329,572.08|           $     2,364,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,329,572.08|           $     2,364,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 200 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   372,130.74                                                   ROUTE : US 35 
     CALL ORDER   : 200                     CONTRACT ID : R -28454-A                   COUNTIES : PULASKI 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/30/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : Standard 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       365,278.03  100.0000% 
   2   35-0997978     PHEND & BROWN INC                                                          $       367,000.00  100.4714% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-0997978          |(      ) 
                                          |E & B PAVING INC             |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   14650.00000       14650.00|    6400.00000        6400.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                8.000  MOS  |    1900.00000       15200.00|     500.00000        4000.00| 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   17900.00000       17900.00|   18350.00000       18350.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |    9500.00000        9500.00|   11000.00000       11000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-74035                2.000  EACH |     150.00000         300.00|     200.00000         400.00| 
  SIGN, REMOVE                            |                             |                             | 
0009 202-74045                4.000  EACH |     190.00000         760.00|     200.00000         800.00| 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0010 203-02000              941.000  CYS  |      35.00000       32935.00|      20.00000       18820.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 205-03371              396.000  CYS  |      18.00000        7128.00|      10.00000        3960.00| 
  SEDIMENT, REMOVE                        |                             |                             | 
0012 205-06932               88.400  LFT  |      12.95000        1144.78|      13.00000        1149.20| 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0013 205-06937             1480.000  LFT  |       1.45000        2146.00|       1.50000        2220.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 200 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   372,130.74                                                   ROUTE : US 35 
     CALL ORDER   : 200                     CONTRACT ID : R -28454-A                   COUNTIES : PULASKI 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(      ) 
                                          |E & B PAVING INC             |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 207-08263             2170.000  SYS  |      19.00000       41230.00|      15.00000       32550.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0015 301-07448               78.000  TON  |      33.00000        2574.00|      30.00000        2340.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 306-08033             2947.000  SYS  |       1.00000        2947.00|       3.50000       10314.50| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0017 306-08043             1488.000  SYS  |       6.00000        8928.00|       3.50000        5208.00| 
  MILLING, TRANSITION                     |                             |                             | 
0018 402-07434              497.000  TON  |      78.00000       38766.00|      78.00000       38766.00| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0019 402-07439              899.000  TON  |      52.00000       46748.00|      50.00000       44950.00| 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0020 402-07442              872.000  TON  |      50.00000       43600.00|     130.00000      113360.00| 
  HMA BASE, TYPE C                        |                             |                             | 
0021 406-05520                5.000  TON  |       1.00000           5.00|       1.00000           5.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 610-07486               92.000  TON  |      85.00000        7820.00|      80.00000        7360.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0023 615-06490                8.000  EACH |     150.00000        1200.00|     175.00000        1400.00| 
  RIGHT OF WAY MARKER                     |                             |                             | 
0024 615-06505                2.000  EACH |     550.00000        1100.00|     715.00000        1430.00| 
  MONUMENT, B                             |                             |                             | 
0025 621-01004                4.000  EACH |     200.00000         800.00|     200.00000         800.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0026 621-02363             2466.000  SYS  |       0.75000        1849.50|       0.70000        1726.20| 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                             |                             | 
0027 621-06559             2466.000  SYS  |       1.05000        2589.30|       1.05000        2589.30| 
  MULCHED SEEDING, R                      |                             |                             | 
0028 801-06203            12220.000  LFT  |       0.30000        3666.00|       0.12000        1466.40| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0029 801-06207            12902.000  LFT  |       0.90000       11611.80|       0.70000        9031.40| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0030 801-06640               27.000  EACH |      84.00000        2268.00|      78.00000        2106.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0031 801-06645                8.000  EACH |      20.00000         160.00|      24.00000         192.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0032 801-06710               60.000  DAY  |      14.00000         840.00|      12.00000         720.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   372,130.74                                                   ROUTE : US 35 
     CALL ORDER   : 200                     CONTRACT ID : R -28454-A                   COUNTIES : PULASKI 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : Standard 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-0997978         |(      ) 
                                          |E & B PAVING INC             |PHEND & BROWN INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 801-06775                       LUMP |   26215.00000       26215.00|   13296.80000       13296.82| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0034 801-07119               60.000  LFT  |      75.00000        4500.00|      16.85000        1011.00| 
  BARRICADE, III-B                        |                             |                             | 
0035 802-05701               73.500  LFT  |      19.00000        1396.50|      15.55000        1142.93| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0036 802-05702               22.700  LFT  |      18.00000         408.60|      10.25000         232.68| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0037 802-76025               27.500  SFT  |      20.00000         550.00|      28.00000         770.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0038 802-76035                6.000  SFT  |      23.00000         138.00|      27.00000         162.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0039 802-91122                2.000  EACH |     125.00000         250.00|      90.00000         180.00| 
  SIGN, GROUND MOUNTED, RESET             |                             |                             | 
0040 805-96014               74.000  LFT  |       4.00000         296.00|       2.00000         148.00| 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0041 808-06703             1256.000  LFT  |       0.75000         942.00|       0.60000         753.60| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0042 808-06713             3506.000  LFT  |       0.30000        1051.80|       0.10000         350.60| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0043 808-06716             3936.000  LFT  |       0.75000        2952.00|       0.45000        1771.20| 
  LINE, REMOVE                            |                             |                             | 
0044 808-75240              425.000  LFT  |       0.75000         318.75|       0.73000         310.25| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0045 808-75245             1144.000  LFT  |       0.75000         858.00|       0.43000         491.92| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0046 808-75996               50.000  EACH |       9.00000         450.00|      15.00000         750.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0047 808-75998               79.000  EACH |      58.00000        4582.00|      28.00000        2212.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       365,278.03|           $       367,000.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       365,278.03|           $       367,000.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 210 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,312,827.05                                                   ROUTE : I-69 
     CALL ORDER   : 210                     CONTRACT ID : R -28519-A                   COUNTIES : HAMILTON 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/01/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1128289     BEATY CONSTRUCTION INC                                                     $     3,714,030.46  100.0000% 
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                               $     3,796,448.00  102.2191% 
   3   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     3,820,641.04  102.8705% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     4,032,121.88  108.5646% 
   5   35-1609544     SCHUTT-LOOKABILL CO                                                        $     4,914,832.89  132.3315% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2  ) 35-1364963          |(   3  ) 05-0558668 
                                          |BEATY CONSTRUCTION INC       |ERBER & MILLIGAN CONSTR. CO. |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERCHANGE MODIFICATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   30000.00000       30000.00|   75000.00000       75000.00|   28519.12000       28519.12 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               16.000  MOS  |    1625.00000       26000.00|    1250.00000       20000.00|    2091.72000       33467.52 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |  185700.00000      185700.00|  183500.00000      183500.00|  189882.05000      189882.05 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   74280.00000       74280.00|   73250.00000       73250.00|   73120.84000       73120.84 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240              228.000  SYS  |      20.00000        4560.00|      15.00000        3420.00|      13.77000        3139.56 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02241              600.000  LFT  |       5.75000        3450.00|       2.75000        1650.00|       2.60000        1560.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,312,827.05                                                   ROUTE : I-69 
     CALL ORDER   : 210                     CONTRACT ID : R -28519-A                   COUNTIES : HAMILTON 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2   ) 35-1364963         |(   3  ) 05-0558668 
                                          |BEATY CONSTRUCTION INC       |ERBER & MILLIGAN CONSTR. CO. |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0011 202-51328                       LUMP |   62074.45000       62074.45|  150000.00000      150000.00|  240954.23000      240954.23 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0012 202-91385                9.000  EACH |     400.00000        3600.00|     200.00000        1800.00|     305.52000        2749.68 
  INLET, REMOVE                           |                             |                             | 
0013 202-93741                6.000  EACH |     150.00000         900.00|     300.00000        1800.00|     208.17000        1249.02 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 203-02000             4080.000  CYS  |       7.00000       28560.00|      12.00000       48960.00|       7.94000       32395.20 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02070             7051.000  CYS  |      14.50000      102239.50|      12.00000       84612.00|       8.94000       63035.94 
  BORROW                                  |                             |                             | 
0016 205-06937            10940.000  LFT  |       1.55000       16957.00|       1.35000       14769.00|       2.11000       23083.40 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 206-51230              154.800  CYS  |      75.00000       11610.00|      25.00000        3870.00|      30.96000        4792.61 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0018 207-08262            13010.200  SYS  |      10.25000      133354.55|       4.75000       61798.45|       5.42000       70515.28 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
0019 207-08267             4139.000  SYS  |       8.50000       35181.50|       6.25000       25868.75|       7.80000       32284.20 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0020 210-05811               15.000  EACH |     100.00000        1500.00|     600.00000        9000.00|     560.44000        8406.60 
  REPAIR ,CONCRETE COLUMN                 |                             |                             | 
0021 211-02050              104.300  CYS  |      50.00000        5215.00|      37.50000        3911.25|      22.98000        2396.81 
  B BORROW                                |                             |                             | 
0022 211-06467               49.600  CYS  |      50.00000        2480.00|      40.00000        1984.00|      77.69000        3853.42 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0023 211-07454              144.000  CYS  |      40.00000        5760.00|      40.00000        5760.00|      22.98000        3309.12 
  STRUCTURE BACKFILL                      |                             |                             | 
0024 213-04324                2.000  CYS  |     250.00000         500.00|     125.00000         250.00|     229.63000         459.26 
  FLOWABLE FILL                           |                             |                             | 
0025 301-07448             2143.000  TON  |      20.00000       42860.00|      22.75000       48753.25|      19.49000       41767.07 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 302-07455               99.000  CYS  |      60.00000        5940.00|      46.00000        4554.00|      37.67000        3729.33 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 304-07491               45.000  TON  |     172.50000        7762.50|     175.00000        7875.00|     166.54000        7494.30 
  HMA PATCHING, TYPE C                    |                             |                             | 
0028 304-07494             1653.000  TON  |      56.00000       92568.00|      48.00000       79344.00|      65.09000      107593.77 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0029 306-08034            15829.400  SYS  |       1.50000       23744.10|       2.35000       37199.09|       1.48000       23427.51 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0030 306-08043             1120.000  SYS  |       3.45000        3864.00|       3.35000        3752.00|       1.49000        1668.80 
  MILLING, TRANSITION                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,312,827.05                                                   ROUTE : I-69 
     CALL ORDER   : 210                     CONTRACT ID : R -28519-A                   COUNTIES : HAMILTON 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1128289          |(   2   ) 35-1364963         |(   3  ) 05-0558668 
                                          |BEATY CONSTRUCTION INC       |ERBER & MILLIGAN CONSTR. CO. |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 401-07334             2364.100  TON  |      65.00000      153666.50|      84.00000      198584.40|      62.45000      147638.05 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0032 401-07403             1444.300  TON  |      62.50000       90268.75|      80.50000      116266.15|      60.37000       87192.39 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0033 401-07408             3535.800  TON  |      53.00000      187397.40|      71.50000      252809.70|      51.00000      180325.80 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0034 402-07432              138.000  TON  |     105.00000       14490.00|      89.50000       12351.00|     104.08000       14363.04 
  HMA SURFACE, TYPE A                     |                             |                             | 
0035 402-07433              250.300  TON  |      81.00000       20274.30|     100.00000       25030.00|      78.06000       19538.42 
  HMA SURFACE, TYPE B                     |                             |                             | 
0036 402-07438              496.900  TON  |      70.00000       34783.00|      63.50000       31553.15|      67.65000       33615.29 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0037 402-07440              328.100  TON  |      62.00000       20342.20|      63.50000       20834.35|      59.33000       19466.17 
  HMA BASE, TYPE A                        |                             |                             | 
0038 402-07441             1566.100  TON  |      60.00000       93966.00|      51.25000       80262.63|      57.25000       89659.23 
  HMA BASE, TYPE B                        |                             |                             | 
0039 402-07452              357.000  TON  |      64.50000       23026.50|      60.00000       21420.00|      62.45000       22294.65 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0040 406-05520               12.200  TON  |     135.00000        1647.00|     275.00000        3355.00|     130.11000        1587.34 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0041 601-01522                4.000  EACH |    1700.00000        6800.00|    1900.00000        7600.00|    1873.52000        7494.08 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0042 601-01626                1.000  EACH |    1400.00000        1400.00|    1800.00000        1800.00|    1769.43000        1769.43 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0043 601-06035              280.000  LFT  |      14.50000        4060.00|      10.50000        2940.00|      10.41000        2914.80 
  GUARDRAIL, RESET                        |                             |                             | 
0044 601-06233                2.000  EACH |    7050.00000       14100.00|    7950.00000       15900.00|    8014.50000       16029.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0045 601-08425              600.000  LFT  |      18.00000       10800.00|       8.00000        4800.00|       8.33000        4998.00 
  WIRE ROPE SAFETY BARRIER, TL-4 ,REMOVE  |                             |                             | 
  AND RESET                               |                             |                             | 
0046 601-94689                3.000  EACH |    2275.00000        6825.00|    2750.00000        8250.00|    2706.19000        8118.57 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0047 601-99105              206.250  LFT  |      15.50000        3196.88|      20.60000        4248.75|      20.82000        4294.13 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0048 603-03829              253.000  LFT  |     116.25000       29411.25|      92.50000       23402.50|      93.68000       23701.04 
  FENCE ,PVC CHAIN LINK, 63 IN.           |                             |                             | 
0049 605-06150              534.000  LFT  |      23.25000       12415.50|      20.00000       10680.00|      17.37000        9275.58 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
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0050 609-06259              593.400  SYS  |      69.25000       41092.95|      70.00000       41538.00|      59.63000       35384.44 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0051 615-06505               22.000  EACH |     455.00000       10010.00|     450.00000        9900.00|     416.34000        9159.48 
  MONUMENT, B                             |                             |                             | 
0052 615-06510                6.000  EACH |     425.00000        2550.00|     350.00000        2100.00|     312.25000        1873.50 
  MONUMENT, C                             |                             |                             | 
0053 615-06515                2.000  EACH |     130.00000         260.00|     250.00000         500.00|     208.17000         416.34 
  MONUMENT, D                             |                             |                             | 
0054 616-02320             1090.000  SYS  |       2.00000        2180.00|       3.00000        3270.00|       1.89000        2060.10 
  GEOTEXTILES                             |                             |                             | 
0055 616-06405              115.000  TON  |      30.00000        3450.00|      25.00000        2875.00|      35.36000        4066.40 
  RIPRAP, REVETMENT                       |                             |                             | 
0056 616-06451              320.000  TON  |      31.00000        9920.00|      25.00000        8000.00|      30.44000        9740.80 
  RIPRAP, UNIFORM                         |                             |                             | 
0057 616-06455              645.000  SYS  |      60.00000       38700.00|      44.00000       28380.00|      56.50000       36442.50 
  SLOPEWALL                               |                             |                             | 
0058 616-93772                3.000  EACH |     300.00000         900.00|     125.00000         375.00|     763.62000        2290.86 
  INSPECTION HOLE                         |                             |                             | 
0059 619-51859                       LUMP |   32000.00000       32000.00|   33500.00000       33500.00|   28102.78000       28102.78 
  PAINT STEEL BRIDGE                      |                             |                             | 
0060 619-61000                       LUMP |   32000.00000       32000.00|   33500.00000       33500.00|   40592.91000       40592.91 
  CLEAN STEEL BRIDGE                      |                             |                             | 
0061 621-01004                4.000  EACH |     450.00000        1800.00|     475.00000        1900.00|     520.42000        2081.68 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0062 621-06545                1.900  TON  |     800.00000        1520.00|     800.00000        1520.00|     312.25000         593.28 
  FERTILIZER                              |                             |                             | 
0063 621-06554              698.100  LBS  |       3.50000        2443.35|       4.75000        3315.98|       3.12000        2178.07 
  SEED MIXTURE, U                         |                             |                             | 
0064 621-06565                9.300  TON  |     470.00000        4371.00|     600.00000        5580.00|     312.25000        2903.93 
  MULCHING MATERIAL                       |                             |                             | 
0065 621-06574               71.000  SYS  |      14.00000         994.00|      12.00000         852.00|       2.91000         206.61 
  SODDING                                 |                             |                             | 
0066 701-51195             1178.000  LFT  |      45.00000       53010.00|      47.50000       55955.00|      54.60000       64318.80 
  PILE, STEEL H, HP 12 X 53               |                             |                             | 
0067 701-91792               31.000  EACH |     125.00000        3875.00|     100.00000        3100.00|     104.92000        3252.52 
  PILE TIP, STEEL H                       |                             |                             | 
0068 702-51005              175.100  CYS  |     900.00000      157590.00|     440.00000       77044.00|     580.37000      101622.79 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
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0069 702-51100              167.000  LBS  |      11.00000        1837.00|       5.00000         835.00|       3.00000         501.00 
  DRAIN PIPE, CAST IRON, 6 IN.            |                             |                             | 
0070 702-51110             1028.000  LBS  |       2.75000        2827.00|       4.00000        4112.00|       2.61000        2683.08 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0071 702-51863              796.000  EACH |      15.00000       11940.00|       9.00000        7164.00|       8.91000        7092.36 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0072 702-51864               80.000  EACH |      19.25000        1540.00|      18.00000        1440.00|      32.93000        2634.40 
  FIELD DRILLED HOLE                      |                             |                             | 
0073 702-93722               30.900  CYS  |     250.00000        7725.00|     500.00000       15450.00|     192.41000        5945.47 
  CONCRETE, C                             |                             |                             | 
0074 703-51032           200795.000  LBS  |       0.85000      170675.75|       0.90000      180715.50|       0.83000      166659.85 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0075 703-97936              312.000  EACH |      20.00000        6240.00|      12.50000        3900.00|      17.40000        5428.80 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0076 704-51002              606.800  CYS  |     425.00000      257890.00|     435.00000      263958.00|     469.34000      284795.51 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0077 706-06339              264.000  LFT  |      78.05000       20605.20|      80.00000       21120.00|      79.10000       20882.40 
  RAILING, PF-1                           |                             |                             | 
0078 706-06343              264.000  LFT  |     170.40000       44985.60|     156.00000       41184.00|     158.21000       41767.44 
  RAILING, PS-2                           |                             |                             | 
0079 706-06351                2.000  EACH |    1750.00000        3500.00|    1500.00000        3000.00|    1717.39000        3434.78 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-1                                   |                             |                             | 
0080 706-51020               39.000  CYS  |     550.00000       21450.00|     475.00000       18525.00|     550.61000       21473.79 
  CONCRETE, C, RAILING                    |                             |                             | 
0081 709-04647                       LUMP |   52000.00000       52000.00|   45000.00000       45000.00|   37269.44000       37269.44 
  FIBER WRAP CONCRETE CASING SYSTEM       |                             |                             | 
0082 709-51821                       LUMP |   12000.00000       12000.00|   12500.00000       12500.00|   12011.34000       12011.34 
  SURFACE SEAL                            |                             |                             | 
0083 711-51038                       LUMP |  325000.00000      325000.00|  375000.00000      375000.00|  447991.50000      447991.50 
  STRUCTURAL STEEL                        |                             |                             | 
0084 711-51877                       LUMP |   16234.96000       16234.96|   30000.00000       30000.00|   14981.91000       14981.91 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0085 711-96800             1242.000  EACH |       2.25000        2794.50|       2.25000        2794.50|       2.15000        2670.30 
  STUD SHEAR CONNECTORS                   |                             |                             | 
0086 715-05149              369.000  LFT  |      45.00000       16605.00|      24.00000        8856.00|      42.58000       15712.02 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0087 715-05407              125.000  LFT  |      12.50000        1562.50|       7.50000         937.50|       6.00000         750.00 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
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0088 715-46000                2.000  EACH |     425.00000         850.00|     250.00000         500.00|     205.27000         410.54 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0089 720-44000                1.000  EACH |     450.00000         450.00|     250.00000         250.00|     278.09000         278.09 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0090 720-45410                2.000  EACH |    3000.00000        6000.00|    2500.00000        5000.00|    1836.46000        3672.92 
  MANHOLE, C4                             |                             |                             | 
0091 720-98174                2.000  EACH |    2000.00000        4000.00|    1500.00000        3000.00|    2104.43000        4208.86 
  INLET, B15                              |                             |                             | 
0092 726-92406               30.000  EACH |    1075.00000       32250.00|    1000.00000       30000.00|     718.36000       21550.80 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0093 801-04308                2.000  EACH |     375.00000         750.00|     400.00000         800.00|     363.25000         726.50 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0094 801-06203            27784.000  LFT  |       0.18000        5001.12|       0.20000        5556.80|       0.18000        5001.12 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0095 801-06207             9428.000  LFT  |       1.00000        9428.00|       1.00000        9428.00|       0.99000        9333.72 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0096 801-06640               18.000  EACH |     160.00000        2880.00|     175.00000        3150.00|     155.09000        2791.62 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0097 801-06645                7.000  EACH |      42.00000         294.00|      40.00000         280.00|      40.59000         284.13 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0098 801-06710              480.000  DAY  |      25.00000       12000.00|      15.00000        7200.00|      12.49000        5995.20 
  FLASHING ARROW SIGN                     |                             |                             | 
0099 801-06775                       LUMP |  100000.00000      100000.00|   85000.00000       85000.00|  123184.95000      123184.95 
  MAINTAINING TRAFFIC                     |                             |                             | 
0100 801-07119              108.000  LFT  |      12.50000        1350.00|      12.50000        1350.00|      12.49000        1348.92 
  BARRICADE, III-B                        |                             |                             | 
0101 801-08401              380.000  LFT  |      25.00000        9500.00|      16.50000        6270.00|      15.83000        6015.40 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0102 801-08508             1610.000  LFT  |      26.00000       41860.00|      18.00000       28980.00|      22.11000       35597.10 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0103 802-05701              339.000  LFT  |      14.00000        4746.00|      14.00000        4746.00|      14.06000        4766.34 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0104 802-05702               26.000  LFT  |      16.00000         416.00|      16.00000         416.00|      15.78000         410.28 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0105 802-07057              394.600  SFT  |      18.00000        7102.80|      18.00000        7102.80|      18.29000        7217.23 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
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0106 802-07151                1.000  EACH |     365.00000         365.00|     450.00000         450.00|     372.47000         372.47 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0107 802-07158                2.000  EACH |    3875.00000        7750.00|    4000.00000        8000.00|    3747.63000        7495.26 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, I                           |                             |                             | 
0108 802-76025              109.650  SFT  |      21.00000        2302.65|      20.00000        2193.00|      20.67000        2266.47 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0109 802-76035              175.900  SFT  |      22.00000        3869.80|      21.00000        3693.90|      21.24000        3736.12 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0110 802-76095             1873.000  LBS  |       1.50000        2809.50|       1.80000        3371.40|       1.53000        2865.69 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
0111 802-76140                2.000  EACH |   21700.00000       43400.00|   22000.00000       44000.00|   20917.71000       41835.42 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  DOUBLE ARM                              |                             |                             | 
0112 805-01652              580.000  LFT  |       2.75000        1595.00|       2.75000        1595.00|       2.65000        1537.00 
  WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, |                             |                             | 
  1/C                                     |                             |                             | 
0113 805-01842               20.000  EACH |     875.00000       17500.00|     850.00000       17000.00|     847.09000       16941.80 
  HANDHOLE, SIGNAL                        |                             |                             | 
0114 805-01844             2780.000  LFT  |      13.75000       38225.00|      13.25000       36835.00|      13.38000       37196.40 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0115 805-01879                2.000  EACH |     735.00000        1470.00|     700.00000        1400.00|     722.02000        1444.04 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0116 805-02072                1.000  EACH |   16000.00000       16000.00|   15750.00000       15750.00|   15448.61000       15448.61 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
0117 805-02073                1.000  EACH |   16250.00000       16250.00|   16000.00000       16000.00|   15802.39000       15802.39 
  SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM |                             |                             | 
0118 805-02077                1.000  EACH |   17500.00000       17500.00|   17000.00000       17000.00|   17009.15000       17009.15 
  SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM |                             |                             | 
0119 805-02152                4.000  EACH |     325.00000        1300.00|     350.00000        1400.00|     318.44000        1273.76 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0120 805-03537                1.000  EACH |   17975.00000       17975.00|   17500.00000       17500.00|   17313.70000       17313.70 
  SIGNAL CANTILEVER STRUCTURE, 45 FR. ARM |                             |                             | 
0121 805-03978                6.000  EACH |    1800.00000       10800.00|    1750.00000       10500.00|    1737.61000       10425.66 
  EMERGENCY VEHICLE LIGHT DETECTOR,       |                             |                             | 
  SINGLE CHANNEL, ONE DIRECTION           |                             |                             | 
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0122 805-03980                6.000  EACH |     225.00000        1350.00|     210.00000        1260.00|     209.13000        1254.78 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             | 
0123 805-03985             1320.000  LFT  |       1.20000        1584.00|       1.30000        1716.00|       1.19000        1570.80 
  DETECTOR CABLE 3C 20GA.                 |                             |                             | 
0124 805-05870                6.000  EACH |    3250.00000       19500.00|    3100.00000       18600.00|    3143.83000       18862.98 
  SIGNAL SUPPORT FOUNDATION               |                             |                             | 
0125 805-06362                1.000  EACH |   20200.00000       20200.00|   19500.00000       19500.00|   19491.35000       19491.35 
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                             |                             | 
  SIGNAL MAST ARM 50 FT., 30 FT. E.M.H.,  |                             |                             | 
0126 805-06592             1350.000  LFT  |      13.75000       18562.50|      13.25000       17887.50|      13.37000       18049.50 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0127 805-06834                2.000  EACH |    9350.00000       18700.00|    8750.00000       17500.00|    9013.18000       18026.36 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
0128 805-08466                2.000  EACH |     320.00000         640.00|     325.00000         650.00|     308.55000         617.10 
  RADIO ANTENNA, 9db, YAGI                |                             |                             | 
0129 805-08487                4.000  EACH |      90.00000         360.00|     100.00000         400.00|      87.69000         350.76 
  TRAFFIC SIGNAL BACKPLATE ,VISORS        |                             |                             | 
0130 805-08493                       LUMP |    1100.00000        1100.00|    1100.00000        1100.00|    1065.50000        1065.50 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0131 805-08494                2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    1963.92000        3927.84 
  RADIO SPREAD SPECTRUM ,INTERCONNECT     |                             |                             | 
0132 805-08495                2.000  EACH |     195.00000         390.00|     200.00000         400.00|     188.72000         377.44 
  RADIO ANTENNA EXTENSION ,INTERCONNECT   |                             |                             | 
0133 805-78205               15.000  EACH |     500.00000        7500.00|     500.00000        7500.00|     486.54000        7298.10 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0134 805-78230                2.000  EACH |     800.00000        1600.00|     800.00000        1600.00|     777.43000        1554.86 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0135 805-78370                4.000  EACH |     135.00000         540.00|     150.00000         600.00|     132.96000         531.84 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0136 805-78467              135.000  LFT  |       2.00000         270.00|       2.25000         303.75|       2.05000         276.75 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0137 805-78470             3040.000  LFT  |       0.80000        2432.00|       0.80000        2432.00|       0.79000        2401.60 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0138 805-78480             1320.000  LFT  |       1.00000        1320.00|       1.25000        1650.00|       1.03000        1359.60 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0139 805-78485             2595.000  LFT  |       1.25000        3243.75|       1.30000        3373.50|       1.25000        3243.75 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 805-78490             1015.000  LFT  |       1.50000        1522.50|       1.45000        1471.75|       1.44000        1461.60 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0141 805-78510             5835.000  LFT  |       1.00000        5835.00|       0.95000        5543.25|       0.91000        5309.85 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0142 805-78925                2.000  EACH |    1100.00000        2200.00|    1100.00000        2200.00|    1058.39000        2116.78 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0143 805-92504                8.000  EACH |     175.00000        1400.00|     185.00000        1480.00|     172.61000        1380.88 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0144 805-95889             1700.000  LFT  |       0.55000         935.00|       0.57000         969.00|       0.54000         918.00 
  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 
0145 805-98335             2080.000  LFT  |       9.75000       20280.00|       9.35000       19448.00|       9.51000       19780.80 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
0146 805-98336              470.000  LFT  |       9.75000        4582.50|       9.35000        4394.50|       9.51000        4469.70 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0147 807-02191               12.000  EACH |     850.00000       10200.00|     800.00000        9600.00|     824.19000        9890.28 
  HANDHOLE, LIGHTING                      |                             |                             | 
0148 807-02193                6.000  EACH |     970.00000        5820.00|     925.00000        5550.00|     935.67000        5614.02 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
0149 807-03951                6.000  EACH |    2000.00000       12000.00|    2000.00000       12000.00|    1932.88000       11597.28 
  LIGHT POLE, ORNAMENTAL ,DECORATIVE, 30  |                             |                             | 
  FT. E.M.H.,                             |                             |                             | 
0150 807-04866                8.000  EACH |    1150.00000        9200.00|    1200.00000        9600.00|    1106.75000        8854.00 
  LUMINAIRE ,DECORATIVE, 400 WATT, METAL  |                             |                             | 
  HALIDE                                  |                             |                             | 
0151 807-86805                1.000  EACH |    3045.00000        3045.00|    2850.00000        2850.00|    2932.46000        2932.46 
  SERVICE POINT, I                        |                             |                             | 
0152 807-86810                1.000  EACH |    4350.00000        4350.00|    4100.00000        4100.00|    4191.88000        4191.88 
  SERVICE POINT, II                       |                             |                             | 
0153 807-86905                6.000  EACH |      36.50000         219.00|      37.50000         225.00|      35.22000         211.32 
  TRANSITION FITTINGS, GALVANIZED STEEL   |                             |                             | 
  CONDUIT TO PLASTIC CABLE                |                             |                             | 
0154 807-86910               12.000  EACH |      41.50000         498.00|      40.00000         480.00|      40.33000         483.96 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0155 807-86915               10.000  EACH |      41.50000         415.00|      40.00000         400.00|      40.33000         403.30 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0156 807-86920               12.000  EACH |      23.00000         276.00|      24.00000         288.00|      22.24000         266.88 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
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0157 807-86925               16.000  EACH |      31.00000         496.00|      30.00000         480.00|      30.03000         480.48 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0158 807-86930               22.000  EACH |      21.50000         473.00|      21.00000         462.00|      20.87000         459.14 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0159 807-86935               28.000  EACH |      31.00000         868.00|      29.25000         819.00|      30.03000         840.84 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0160 807-86955                5.000  EACH |     122.50000         612.50|     120.00000         600.00|     118.87000         594.35 
  CABLE DUCT MARKER                       |                             |                             | 
0161 808-01045               24.000  LFT  |       8.50000         204.00|       8.25000         198.00|       8.33000         199.92 
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
0162 808-03002              505.000  LFT  |       0.50000         252.50|       0.50000         252.50|       0.49000         247.45 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0163 808-03178                8.000  EACH |     175.00000        1400.00|     180.00000        1440.00|     171.74000        1373.92 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
0164 808-03179                8.000  EACH |     250.00000        2000.00|     250.00000        2000.00|     249.80000        1998.40 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WORD (ONLY)                    |                             |                             | 
0165 808-03631            10800.000  LFT  |       0.50000        5400.00|       0.50000        5400.00|       0.49000        5292.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0166 808-03632             5153.000  LFT  |       0.50000        2576.50|       0.50000        2576.50|       0.49000        2524.97 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0167 808-05534             2000.000  LFT  |       3.50000        7000.00|       3.50000        7000.00|       3.38000        6760.00 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0168 808-06702              891.000  LFT  |       0.65000         579.15|       0.70000         623.70|       0.65000         579.15 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0169 808-06716            10805.000  LFT  |       0.35000        3781.75|       0.40000        4322.00|       0.33000        3565.65 
  LINE, REMOVE                            |                             |                             | 
0171 808-74805              180.000  LFT  |      10.50000        1890.00|      10.00000        1800.00|      10.10000        1818.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0173 808-75272              300.000  LFT  |       4.75000        1425.00|       4.75000        1425.00|       4.63000        1389.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                             |                             | 
0174 808-75994               32.000  EACH |      10.50000         336.00|      11.00000         352.00|      10.41000         333.12 
  PRISMATIC REFLECTOR                     |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0175 808-75996              112.000  EACH |       7.50000         840.00|      10.00000        1120.00|       7.29000         816.48 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0176 808-75998              400.000  EACH |      19.75000        7900.00|      22.00000        8800.00|      22.12000        8848.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0177 808-94455              460.000  LFT  |       2.65000        1219.00|       2.75000        1265.00|       2.55000        1173.00 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0178 808-98000             1348.000  LFT  |       0.90000        1213.20|       0.90000        1213.20|       0.85000        1145.80 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 
0179 601-99123                1.000  EACH |    3100.00000        3100.00|    2500.00000        2500.00|    2498.03000        2498.03 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
0180 802-76175               31.440  LFT  |     220.00000        6916.80|     220.00000        6916.80|     214.45000        6742.31 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                             |                             | 
  ASSEMBLY (CANTILEVER)                   |                             |                             | 
0181 808-06680              270.000  LFT  |       5.00000        1350.00|       5.00000        1350.00|       5.05000        1363.50 
  TRANSVERSE MARKINGS, EPOXY ,SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH LINE , 12 IN         |                             |                             | 
0182 808-04767             2450.000  LFT  |       0.65000        1592.50|       0.65000        1592.50|       0.65000        1592.50 
  LINE ,THERMOPLASTIC, SOLID, YELLOW, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0183 808-97127             2565.000  LFT  |       0.65000        1667.25|       0.65000        1667.25|       0.65000        1667.25 
  LINE, THERMOPLASTIC, SOLID, WHITE, 5 IN |                             |                             | 
0184 808-98796               31.000  LFT  |       8.50000         263.50|       8.50000         263.50|       8.33000         258.23 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
0185 805-06362                1.000  EACH |   19000.00000       19000.00|   18750.00000       18750.00|   19071.16000       19071.16 
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                             |                             | 
  SIGNAL MAST ARM 35 FT., 30 FT. E.M.H.,  |                             |                             | 
     SECTION TOTALS                       |           $     3,714,030.46|           $     3,796,448.00|           $     3,820,641.04 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,714,030.46|           $     3,796,448.00|           $     3,820,641.04 
==================================================================================================================================== 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERCHANGE MODIFICATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   35000.00000       35000.00|   57401.40000       57401.40| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038               16.000  MOS  |    1500.00000       24000.00|    2094.74000       33515.84| 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08442                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, SUPERSTRUCTURE     |                             |                             | 
  CONCRETE                                |                             |                             | 
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0007 110-01001                       LUMP |  200000.00000      200000.00|  245741.00000      245741.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0008 201-52370                       LUMP |   60000.00000       60000.00|  144275.07000      144275.07| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0009 202-02240              228.000  SYS  |      20.00000        4560.00|      17.98000        4099.44| 
  PAVEMENT REMOVAL                        |                             |                             | 
0010 202-02241              600.000  LFT  |       2.75000        1650.00|       2.84000        1704.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-51328                       LUMP |  110000.00000      110000.00|  258456.45000      258456.45| 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0012 202-91385                9.000  EACH |     500.00000        4500.00|     317.36000        2856.24| 
  INLET, REMOVE                           |                             |                             | 
0013 202-93741                6.000  EACH |     225.00000        1350.00|     226.80000        1360.80| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0014 203-02000             4080.000  CYS  |      15.00000       61200.00|      55.02000      224481.60| 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02070             7051.000  CYS  |      15.00000      105765.00|      28.15000      198485.65| 
  BORROW                                  |                             |                             | 
0016 205-06937            10940.000  LFT  |       1.50000       16410.00|       1.65000       18051.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 206-51230              154.800  CYS  |      40.00000        6192.00|     146.85000       22732.38| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0018 207-08262            13010.200  SYS  |       6.00000       78061.20|      25.58000      332800.92| 
  SUBGRADE TREATMENT, TYPE I              |                             |                             | 
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0019 207-08267             4139.000  SYS  |       3.00000       12417.00|      15.31000       63368.09| 
  SUBGRADE TREATMENT, TYPE IIIA           |                             |                             | 
0020 210-05811               15.000  EACH |    1000.00000       15000.00|     791.01000       11865.15| 
  REPAIR ,CONCRETE COLUMN                 |                             |                             | 
0021 211-02050              104.300  CYS  |      50.00000        5215.00|      36.75000        3833.03| 
  B BORROW                                |                             |                             | 
0022 211-06467               49.600  CYS  |      65.00000        3224.00|      36.75000        1822.80| 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0023 211-07454              144.000  CYS  |      25.00000        3600.00|      36.28000        5224.32| 
  STRUCTURE BACKFILL                      |                             |                             | 
0024 213-04324                2.000  CYS  |     250.00000         500.00|     210.00000         420.00| 
  FLOWABLE FILL                           |                             |                             | 
0025 301-07448             2143.000  TON  |      25.00000       53575.00|      28.67000       61439.81| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0026 302-07455               99.000  CYS  |      65.00000        6435.00|      80.64000        7983.36| 
  DENSE GRADED SUBBASE                    |                             |                             | 
0027 304-07491               45.000  TON  |     165.00000        7425.00|     170.10000        7654.50| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0028 304-07494             1653.000  TON  |      54.00000       89262.00|      43.09000       71227.77| 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0029 306-08034            15829.400  SYS  |       2.00000       31658.80|       2.66000       42106.20| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0030 306-08043             1120.000  SYS  |       2.00000        2240.00|       3.51000        3931.20| 
  MILLING, TRANSITION                     |                             |                             | 
0031 401-07334             2364.100  TON  |      62.00000      146574.20|      90.15000      213123.62| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0032 401-07403             1444.300  TON  |      60.00000       86658.00|      86.18000      124469.77| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0033 401-07408             3535.800  TON  |      51.00000      180325.80|      75.98000      268650.08| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0034 402-07432              138.000  TON  |     105.00000       14490.00|      96.39000       13301.82| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0035 402-07433              250.300  TON  |      77.00000       19273.10|     107.73000       26964.82| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0036 402-07438              496.900  TON  |      67.00000       33292.30|      68.04000       33809.08| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0037 402-07440              328.100  TON  |      59.00000       19357.90|      68.04000       22323.92| 
  HMA BASE, TYPE A                        |                             |                             | 
0038 402-07441             1566.100  TON  |      57.00000       89267.70|      53.58000       83911.64| 
  HMA BASE, TYPE B                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 210 -14 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,312,827.05                                                   ROUTE : I-69 
     CALL ORDER   : 210                     CONTRACT ID : R -28519-A                   COUNTIES : HAMILTON 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1609544         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 402-07452              357.000  TON  |      62.00000       22134.00|      62.37000       22266.09| 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0040 406-05520               12.200  TON  |     130.00000        1586.00|     311.85000        3804.57| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0041 601-01522                4.000  EACH |    1850.00000        7400.00|    2041.20000        8164.80| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0042 601-01626                1.000  EACH |    1750.00000        1750.00|    1927.80000        1927.80| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0043 601-06035              280.000  LFT  |      10.50000        2940.00|      11.34000        3175.20| 
  GUARDRAIL, RESET                        |                             |                             | 
0044 601-06233                2.000  EACH |    8000.00000       16000.00|    8731.80000       17463.60| 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                             |                             | 
0045 601-08425              600.000  LFT  |       8.50000        5100.00|       9.07000        5442.00| 
  WIRE ROPE SAFETY BARRIER, TL-4 ,REMOVE  |                             |                             | 
  AND RESET                               |                             |                             | 
0046 601-94689                3.000  EACH |    2650.00000        7950.00|    2948.40000        8845.20| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0047 601-99105              206.250  LFT  |      20.50000        4228.13|      22.68000        4677.75| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0048 603-03829              253.000  LFT  |      92.00000       23276.00|     102.06000       25821.18| 
  FENCE ,PVC CHAIN LINK, 63 IN.           |                             |                             | 
0049 605-06150              534.000  LFT  |      35.00000       18690.00|      40.08000       21402.72| 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0050 609-06259              593.400  SYS  |      85.00000       50439.00|      74.50000       44208.30| 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0051 615-06505               22.000  EACH |     450.00000        9900.00|     453.60000        9979.20| 
  MONUMENT, B                             |                             |                             | 
0052 615-06510                6.000  EACH |     350.00000        2100.00|     340.20000        2041.20| 
  MONUMENT, C                             |                             |                             | 
0053 615-06515                2.000  EACH |     225.00000         450.00|     226.80000         453.60| 
  MONUMENT, D                             |                             |                             | 
0054 616-02320             1090.000  SYS  |       2.50000        2725.00|       8.66000        9439.40| 
  GEOTEXTILES                             |                             |                             | 
0055 616-06405              115.000  TON  |      25.00000        2875.00|      57.49000        6611.35| 
  RIPRAP, REVETMENT                       |                             |                             | 
0056 616-06451              320.000  TON  |      30.00000        9600.00|      76.91000       24611.20| 
  RIPRAP, UNIFORM                         |                             |                             | 
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0057 616-06455              645.000  SYS  |      85.00000       54825.00|      60.74000       39177.30| 
  SLOPEWALL                               |                             |                             | 
0058 616-93772                3.000  EACH |      75.00000         225.00|     978.60000        2935.80| 
  INSPECTION HOLE                         |                             |                             | 
0059 619-51859                       LUMP |   31000.00000       31000.00|   41878.20000       41878.20| 
  PAINT STEEL BRIDGE                      |                             |                             | 
0060 619-61000                       LUMP |   31000.00000       31000.00|   23730.00000       23730.00| 
  CLEAN STEEL BRIDGE                      |                             |                             | 
0061 621-01004                4.000  EACH |     450.00000        1800.00|     495.56000        1982.24| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0062 621-06545                1.900  TON  |     800.00000        1520.00|     883.39000        1678.44| 
  FERTILIZER                              |                             |                             | 
0063 621-06554              698.100  LBS  |       3.50000        2443.35|       3.83000        2673.72| 
  SEED MIXTURE, U                         |                             |                             | 
0064 621-06565                9.300  TON  |     450.00000        4185.00|     496.69000        4619.22| 
  MULCHING MATERIAL                       |                             |                             | 
0065 621-06574               71.000  SYS  |      12.00000         852.00|      13.56000         962.76| 
  SODDING                                 |                             |                             | 
0066 701-51195             1178.000  LFT  |      55.00000       64790.00|      45.52000       53622.56| 
  PILE, STEEL H, HP 12 X 53               |                             |                             | 
0067 701-91792               31.000  EACH |     150.00000        4650.00|      80.17000        2485.27| 
  PILE TIP, STEEL H                       |                             |                             | 
0068 702-51005              175.100  CYS  |    1000.00000      175100.00|     704.69000      123391.22| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0069 702-51100              167.000  LBS  |       5.00000         835.00|      13.98000        2334.66| 
  DRAIN PIPE, CAST IRON, 6 IN.            |                             |                             | 
0070 702-51110             1028.000  LBS  |       4.00000        4112.00|       3.30000        3392.40| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                             |                             | 
0071 702-51863              796.000  EACH |      15.00000       11940.00|       9.40000        7482.40| 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0072 702-51864               80.000  EACH |      22.00000        1760.00|      21.36000        1708.80| 
  FIELD DRILLED HOLE                      |                             |                             | 
0073 702-93722               30.900  CYS  |     600.00000       18540.00|     477.88000       14766.49| 
  CONCRETE, C                             |                             |                             | 
0074 703-51032           200795.000  LBS  |       1.00000      200795.00|       0.89000      178707.55| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0075 703-97936              312.000  EACH |      25.00000        7800.00|      15.03000        4689.36| 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
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0076 704-51002              606.800  CYS  |     600.00000      364080.00|     426.58000      258848.74| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0077 706-06339              264.000  LFT  |      80.00000       21120.00|      86.18000       22751.52| 
  RAILING, PF-1                           |                             |                             | 
0078 706-06343              264.000  LFT  |     160.00000       42240.00|     172.37000       45505.68| 
  RAILING, PS-2                           |                             |                             | 
0079 706-06351                2.000  EACH |    1750.00000        3500.00|    1957.20000        3914.40| 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-1                                   |                             |                             | 
0080 706-51020               39.000  CYS  |     600.00000       23400.00|     627.66000       24478.74| 
  CONCRETE, C, RAILING                    |                             |                             | 
0081 709-04647                       LUMP |   48000.00000       48000.00|   50848.35000       50848.35| 
  FIBER WRAP CONCRETE CASING SYSTEM       |                             |                             | 
0082 709-51821                       LUMP |   13000.00000       13000.00|   13692.00000       13692.00| 
  SURFACE SEAL                            |                             |                             | 
0083 711-51038                       LUMP |  400000.00000      400000.00|  337770.30000      337770.30| 
  STRUCTURAL STEEL                        |                             |                             | 
0084 711-51877                       LUMP |   60000.00000       60000.00|    8179.50000        8179.50| 
  JACKING AND SUPPORTING BEAMS            |                             |                             | 
0085 711-96800             1242.000  EACH |       2.00000        2484.00|       2.46000        3055.32| 
  STUD SHEAR CONNECTORS                   |                             |                             | 
0086 715-05149              369.000  LFT  |      40.00000       14760.00|      46.36000       17106.84| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0087 715-05407              125.000  LFT  |      20.00000        2500.00|      20.24000        2530.00| 
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             | 
0088 715-46000                2.000  EACH |     400.00000         800.00|     307.65000         615.30| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0089 720-44000                1.000  EACH |     500.00000         500.00|     825.83000         825.83| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0090 720-45410                2.000  EACH |    3000.00000        6000.00|    3020.33000        6040.66| 
  MANHOLE, C4                             |                             |                             | 
0091 720-98174                2.000  EACH |    3500.00000        7000.00|    2899.05000        5798.10| 
  INLET, B15                              |                             |                             | 
0092 726-92406               30.000  EACH |    1000.00000       30000.00|     830.75000       24922.50| 
  BEARING ASSEMBLY, ELASTOMERIC           |                             |                             | 
0093 801-04308                2.000  EACH |     500.00000        1000.00|     395.77000         791.54| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0094 801-06203            27784.000  LFT  |       0.25000        6946.00|       0.19000        5278.96| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
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0095 801-06207             9428.000  LFT  |       1.00000        9428.00|       1.08000       10182.24| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0096 801-06640               18.000  EACH |     180.00000        3240.00|     168.97000        3041.46| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0097 801-06645                7.000  EACH |      65.00000         455.00|      44.23000         309.61| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0098 801-06710              480.000  DAY  |      20.00000        9600.00|      13.61000        6532.80| 
  FLASHING ARROW SIGN                     |                             |                             | 
0099 801-06775                       LUMP |  100000.00000      100000.00|  166923.96000      166923.96| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0100 801-07119              108.000  LFT  |      25.00000        2700.00|      13.61000        1469.88| 
  BARRICADE, III-B                        |                             |                             | 
0101 801-08401              380.000  LFT  |      40.00000       15200.00|      31.47000       11958.60| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0102 801-08508             1610.000  LFT  |      35.00000       56350.00|      21.81000       35114.10| 
  TEMPORARY TRAFFIC BARRIER, TYPE 2,      |                             |                             | 
  ANCHORED                                |                             |                             | 
0103 802-05701              339.000  LFT  |      14.00000        4746.00|      15.32000        5193.48| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0104 802-05702               26.000  LFT  |      16.00000         416.00|      17.19000         446.94| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0105 802-07057              394.600  SFT  |      18.00000        7102.80|      19.93000        7864.38| 
  SIGN, PANEL, WITH LEGEND                |                             |                             | 
0106 802-07151                1.000  EACH |     360.00000         360.00|     405.80000         405.80| 
  WIDE FLANGE SIGN POST SUPPORT           |                             |                             | 
  FOUNDATION, VII                         |                             |                             | 
0107 802-07158                2.000  EACH |    3650.00000        7300.00|    4083.05000        8166.10| 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, I                           |                             |                             | 
0108 802-76025              109.650  SFT  |      20.00000        2193.00|      22.52000        2469.32| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0109 802-76035              175.900  SFT  |      21.00000        3693.90|      23.14000        4070.33| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0110 802-76095             1873.000  LBS  |       1.50000        2809.50|       1.67000        3127.91| 
  STRUCTURAL STEEL, BREAKAWAY             |                             |                             | 
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0111 802-76140                2.000  EACH |   21000.00000       42000.00|   22789.86000       45579.72| 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  DOUBLE ARM                              |                             |                             | 
0112 805-01652              580.000  LFT  |       2.65000        1537.00|       2.89000        1676.20| 
  WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE, |                             |                             | 
  1/C                                     |                             |                             | 
0113 805-01842               20.000  EACH |     825.00000       16500.00|     922.91000       18458.20| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0114 805-01844             2780.000  LFT  |      13.00000       36140.00|      14.57000       40504.60| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0115 805-01879                2.000  EACH |     700.00000        1400.00|     786.65000        1573.30| 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0116 805-02072                1.000  EACH |   15000.00000       15000.00|   16831.27000       16831.27| 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
0117 805-02073                1.000  EACH |   15250.00000       15250.00|   17216.71000       17216.71| 
  SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM |                             |                             | 
0118 805-02077                1.000  EACH |   16500.00000       16500.00|   18531.48000       18531.48| 
  SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM |                             |                             | 
0119 805-02152                4.000  EACH |     325.00000        1300.00|     346.94000        1387.76| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0120 805-03537                1.000  EACH |   17000.00000       17000.00|   18863.28000       18863.28| 
  SIGNAL CANTILEVER STRUCTURE, 45 FR. ARM |                             |                             | 
0121 805-03978                6.000  EACH |    1700.00000       10200.00|    1893.12000       11358.72| 
  EMERGENCY VEHICLE LIGHT DETECTOR,       |                             |                             | 
  SINGLE CHANNEL, ONE DIRECTION           |                             |                             | 
0122 805-03980                6.000  EACH |     225.00000        1350.00|     227.84000        1367.04| 
  EMERGENCY VEHICLE CONFIRMATION LIGHT KI |                             |                             | 
0123 805-03985             1320.000  LFT  |       1.15000        1518.00|       1.29000        1702.80| 
  DETECTOR CABLE 3C 20GA.                 |                             |                             | 
0124 805-05870                6.000  EACH |    3100.00000       18600.00|    3425.21000       20551.26| 
  SIGNAL SUPPORT FOUNDATION               |                             |                             | 
0125 805-06362                1.000  EACH |   20000.00000       20000.00|   21235.84000       21235.84| 
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                             |                             | 
  SIGNAL MAST ARM 50 FT., 30 FT. E.M.H.,  |                             |                             | 
0126 805-06592             1350.000  LFT  |      13.00000       17550.00|      14.57000       19669.50| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0127 805-06834                2.000  EACH |    9000.00000       18000.00|    9819.86000       19639.72| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
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0128 805-08466                2.000  EACH |     300.00000         600.00|     336.17000         672.34| 
  RADIO ANTENNA, 9db, YAGI                |                             |                             | 
0129 805-08487                4.000  EACH |      85.00000         340.00|      95.54000         382.16| 
  TRAFFIC SIGNAL BACKPLATE ,VISORS        |                             |                             | 
0130 805-08493                       LUMP |    1050.00000        1050.00|    1160.87000        1160.87| 
  RADIO SYSTEM TESTING INTERCONNECT       |                             |                             | 
0131 805-08494                2.000  EACH |    2000.00000        4000.00|    2139.69000        4279.38| 
  RADIO SPREAD SPECTRUM ,INTERCONNECT     |                             |                             | 
0132 805-08495                2.000  EACH |     200.00000         400.00|     205.60000         411.20| 
  RADIO ANTENNA EXTENSION ,INTERCONNECT   |                             |                             | 
0133 805-78205               15.000  EACH |     500.00000        7500.00|     530.09000        7951.35| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0134 805-78230                2.000  EACH |     750.00000        1500.00|     847.00000        1694.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0135 805-78370                4.000  EACH |     130.00000         520.00|     144.86000         579.44| 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0136 805-78467              135.000  LFT  |       2.00000         270.00|       2.24000         302.40| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0137 805-78470             3040.000  LFT  |       0.80000        2432.00|       0.86000        2614.40| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0138 805-78480             1320.000  LFT  |       1.00000        1320.00|       1.12000        1478.40| 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0139 805-78485             2595.000  LFT  |       1.25000        3243.75|       1.37000        3555.15| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0140 805-78490             1015.000  LFT  |       1.40000        1421.00|       1.56000        1583.40| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0141 805-78510             5835.000  LFT  |       0.90000        5251.50|       0.99000        5776.65| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0142 805-78925                2.000  EACH |    1050.00000        2100.00|    1153.12000        2306.24| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0143 805-92504                8.000  EACH |     175.00000        1400.00|     188.07000        1504.56| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0144 805-95889             1700.000  LFT  |       0.60000        1020.00|       0.59000        1003.00| 
  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 
0145 805-98335             2080.000  LFT  |      10.00000       20800.00|      10.36000       21548.80| 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  TRENCH, 4 1/C                           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,312,827.05                                                   ROUTE : I-69 
     CALL ORDER   : 210                     CONTRACT ID : R -28519-A                   COUNTIES : HAMILTON 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1609544         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0146 805-98336              470.000  LFT  |      10.00000        4700.00|      10.36000        4869.20| 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0147 807-02191               12.000  EACH |     800.00000        9600.00|     897.96000       10775.52| 
  HANDHOLE, LIGHTING                      |                             |                             | 
0148 807-02193                6.000  EACH |     900.00000        5400.00|    1019.42000        6116.52| 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
0149 807-03951                6.000  EACH |    1900.00000       11400.00|    2105.87000       12635.22| 
  LIGHT POLE, ORNAMENTAL ,DECORATIVE, 30  |                             |                             | 
  FT. E.M.H.,                             |                             |                             | 
0150 807-04866                8.000  EACH |    1100.00000        8800.00|    1205.81000        9646.48| 
  LUMINAIRE ,DECORATIVE, 400 WATT, METAL  |                             |                             | 
  HALIDE                                  |                             |                             | 
0151 807-86805                1.000  EACH |    3000.00000        3000.00|    3192.92000        3192.92| 
  SERVICE POINT, I                        |                             |                             | 
0152 807-86810                1.000  EACH |    4100.00000        4100.00|    4567.06000        4567.06| 
  SERVICE POINT, II                       |                             |                             | 
0153 807-86905                6.000  EACH |      35.00000         210.00|      38.38000         230.28| 
  TRANSITION FITTINGS, GALVANIZED STEEL   |                             |                             | 
  CONDUIT TO PLASTIC CABLE                |                             |                             | 
0154 807-86910               12.000  EACH |      40.00000         480.00|      43.94000         527.28| 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0155 807-86915               10.000  EACH |      40.00000         400.00|      43.94000         439.40| 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0156 807-86920               12.000  EACH |      22.00000         264.00|      24.23000         290.76| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0157 807-86925               16.000  EACH |      30.00000         480.00|      32.72000         523.52| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0158 807-86930               22.000  EACH |      21.00000         462.00|      22.73000         500.06| 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0159 807-86935               28.000  EACH |      30.00000         840.00|      32.72000         916.16| 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0160 807-86955                5.000  EACH |     120.00000         600.00|     129.52000         647.60| 
  CABLE DUCT MARKER                       |                             |                             | 
0161 808-01045               24.000  LFT  |       3.25000          78.00|       9.07000         217.68| 
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,312,827.05                                                   ROUTE : I-69 
     CALL ORDER   : 210                     CONTRACT ID : R -28519-A                   COUNTIES : HAMILTON 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1609544         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0162 808-03002              505.000  LFT  |       0.50000         252.50|       0.54000         272.70| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
0163 808-03178                8.000  EACH |     225.00000        1800.00|     187.11000        1496.88| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
0164 808-03179                8.000  EACH |     325.00000        2600.00|     272.16000        2177.28| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WORD (ONLY)                    |                             |                             | 
0165 808-03631            10800.000  LFT  |       0.50000        5400.00|       0.54000        5832.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0166 808-03632             5153.000  LFT  |       0.50000        2576.50|       0.54000        2782.62| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0167 808-05534             2000.000  LFT  |       0.30000         600.00|       3.69000        7380.00| 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                             |                             | 
0168 808-06702              891.000  LFT  |       0.65000         579.15|       0.70000         623.70| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0169 808-06716            10805.000  LFT  |       0.50000        5402.50|       0.37000        3997.85| 
  LINE, REMOVE                            |                             |                             | 
0171 808-74805              180.000  LFT  |       7.00000        1260.00|      11.00000        1980.00| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0173 808-75272              300.000  LFT  |      11.00000        3300.00|       5.05000        1515.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                             |                             | 
0174 808-75994               32.000  EACH |      16.00000         512.00|      11.34000         362.88| 
  PRISMATIC REFLECTOR                     |                             |                             | 
0175 808-75996              112.000  EACH |      11.00000        1232.00|       7.94000         889.28| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0176 808-75998              400.000  EACH |      20.00000        8000.00|      24.10000        9640.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0177 808-94455              460.000  LFT  |       2.00000         920.00|       2.78000        1278.80| 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0178 808-98000             1348.000  LFT  |       0.30000         404.40|       0.93000        1253.64| 
  LINE, EPOXY, SOLID, YELLOW, 8 IN.       |                             |                             | 
0179 601-99123                1.000  EACH |    2500.00000        2500.00|    2721.60000        2721.60| 
  GUARDRAIL TRANSITION, GP                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,312,827.05                                                   ROUTE : I-69 
     CALL ORDER   : 210                     CONTRACT ID : R -28519-A                   COUNTIES : HAMILTON 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1618530          |(   5   ) 35-1609544         |(      ) 
                                          |AMERICAN CONTRACTING & SERVI |SCHUTT-LOOKABILL CO          | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0180 802-76175               31.440  LFT  |     210.00000        6602.40|     233.64000        7345.64| 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                             |                             | 
  ASSEMBLY (CANTILEVER)                   |                             |                             | 
0181 808-06680              270.000  LFT  |       1.00000         270.00|       5.50000        1485.00| 
  TRANSVERSE MARKINGS, EPOXY ,SOLID,      |                             |                             | 
  YELLOW, CROSSHATCH LINE , 12 IN         |                             |                             | 
0182 808-04767             2450.000  LFT  |       0.65000        1592.50|       0.70000        1715.00| 
  LINE ,THERMOPLASTIC, SOLID, YELLOW, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0183 808-97127             2565.000  LFT  |       0.65000        1667.25|       0.70000        1795.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 5 IN |                             |                             | 
0184 808-98796               31.000  LFT  |       3.25000         100.75|       9.07000         281.17| 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             | 
  IN., 2 FT. LINE, 4 FT. GAP              |                             |                             | 
0185 805-06362                1.000  EACH |   20000.00000       20000.00|   20778.04000       20778.04| 
  SIGNAL AND LIGHTING COMBINATION POLE ,  |                             |                             | 
  SIGNAL MAST ARM 35 FT., 30 FT. E.M.H.,  |                             |                             | 
     SECTION TOTALS                       |           $     4,032,121.88|           $     4,914,832.89|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,032,121.88|           $     4,914,832.89|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,947,058.72                                                   ROUTE : 
     CALL ORDER   : 220                     CONTRACT ID : R -28716-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 11/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     DAVE O`MARA CONTRACTOR                                                     $     4,535,556.26  100.0000% 
   2   35-1418333     ROGERS GROUP, INC.                                                         $     4,878,922.52  107.5705% 
   3   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                          $     5,099,205.33  112.4273% 
   4   35-1875662     CRIDER & CRIDER, INC.                                                      $     5,467,069.00  120.5380% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2  ) 35-1418333          |(   3  ) 05-0558668 
                                          |DAVE O`MARA CONTRACTOR       |ROGERS GROUP, INC.           |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE WIDENING 
                                          |                             |                             | 
0001 105-06845                       LUMP |   63000.00000       63000.00|   70000.00000       70000.00|  231142.88000      231142.88 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               15.000  MOS  |    1350.00000       20250.00|    2300.00000       34500.00|    1303.67000       19555.05 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  176000.00000      176000.00|  210000.00000      210000.00|  254960.27000      254960.27 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   80000.00000       80000.00|  160000.00000      160000.00|  209244.33000      209244.33 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-51328                       LUMP |   62400.00000       62400.00|  198900.00000      198900.00|  232956.40000      232956.40 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0009 203-02000            13753.000  CYS  |      13.00000      178789.00|      17.65000      242740.45|       2.60000       35757.80 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02010               50.000  CYS  |     145.00000        7250.00|      75.00000        3750.00|     388.24000       19412.00 
  EXCAVATION, ROCK                        |                             |                             | 
0011 203-02070              820.000  CYS  |      11.00000        9020.00|      15.00000       12300.00|       2.60000        2132.00 
  BORROW                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,947,058.72                                                   ROUTE : 
     CALL ORDER   : 220                     CONTRACT ID : R -28716-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1418333         |(   3  ) 05-0558668 
                                          |DAVE O`MARA CONTRACTOR       |ROGERS GROUP, INC.           |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 205-06931              726.200  TON  |      39.25000       28503.35|      40.00000       29048.00|      29.72000       21582.66 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06933                9.000  EACH |      92.50000         832.50|     530.00000        4770.00|      93.18000         838.62 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0014 205-06934                5.000  TON  |     490.00000        2450.00|     465.00000        2325.00|     492.38000        2461.90 
  TEMPORARY MULCHING                      |                             |                             | 
0015 205-06937             9831.000  LFT  |       1.50000       14746.50|       2.25000       22119.75|       2.34000       23004.54 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 206-51215               16.000  CYS  |     176.00000        2816.00|     388.25000        6212.00|     388.24000        6211.84 
  EXCAVATION, X                           |                             |                             | 
0017 206-51230              250.000  CYS  |      46.00000       11500.00|      37.70000        9425.00|      37.66000        9415.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0019 211-06467               14.000  CYS  |      87.00000        1218.00|      63.15000         884.10|      50.51000         707.14 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0020 211-07454             5160.300  CYS  |      30.00000      154809.00|      14.00000       72244.20|      16.25000       83854.88 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 213-08058               10.000  CYS  |     165.00000        1650.00|     160.70000        1607.00|     173.25000        1732.50 
  FLOWABLE BACKFILL                       |                             |                             | 
0022 214-07202              100.000  SYS  |       4.25000         425.00|       7.00000         700.00|       8.11000         811.00 
  GEOGRID, I                              |                             |                             | 
0023 301-07448             1331.500  TON  |      20.00000       26630.00|      16.50000       21969.75|      15.30000       20371.95 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 302-07455               56.000  CYS  |      29.50000        1652.00|      25.25000        1414.00|      26.25000        1470.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0025 303-07449               69.400  TON  |      27.00000        1873.80|      32.50000        2255.50|      31.38000        2177.77 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0026 401-07327             2325.000  TON  |      49.50000      115087.50|      45.00000      104625.00|      51.41000      119528.25 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0027 401-07397             3875.000  TON  |      39.50000      153062.50|      40.00000      155000.00|      46.01000      178288.75 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0028 401-07407            12970.000  TON  |      36.00000      466920.00|      36.00000      466920.00|      41.88000      543183.60 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0029 401-07429             6192.000  TON  |      42.00000      260064.00|      41.00000      253872.00|      47.75000      295668.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0030 406-05520               31.100  TON  |     215.00000        6686.50|     300.00000        9330.00|     423.55000       13172.41 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01522                4.000  EACH |    1760.00000        7040.00|    1675.00000        6700.00|    1773.62000        7094.48 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,947,058.72                                                   ROUTE : 
     CALL ORDER   : 220                     CONTRACT ID : R -28716-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1418333         |(   3  ) 05-0558668 
                                          |DAVE O`MARA CONTRACTOR       |ROGERS GROUP, INC.           |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 601-01846                1.000  EACH |    1740.00000        1740.00|    1650.00000        1650.00|    1747.15000        1747.15 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0033 601-94689                3.000  EACH |    2340.00000        7020.00|    2750.00000        8250.00|    2356.00000        7068.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0034 601-99105              400.000  LFT  |      15.50000        6200.00|      14.70000        5880.00|      15.57000        6228.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0035 603-06040             1173.000  LFT  |       8.50000        9970.50|       8.00000        9384.00|       8.47000        9935.31 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0036 603-95217                1.000  EACH |    1915.00000        1915.00|    1825.00000        1825.00|    1932.45000        1932.45 
  FENCE GATE, FARM FIELD, 47 IN. X 30 FT. |                             |                             | 
0037 603-96042                1.000  EACH |    1680.00000        1680.00|    1600.00000        1600.00|    1694.21000        1694.21 
  FENCE GATE, FARM FIELD, 47 IN. X 24 FT. |                             |                             | 
0038 604-07902               86.440  SYS  |     130.00000       11237.20|      75.00000        6483.00|     195.07000       16861.85 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0039 604-91531             4567.000  SYS  |      26.50000      121025.50|      26.00000      118742.00|      28.81000      131575.27 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0040 605-06090               29.000  LFT  |      22.00000         638.00|      11.20000         324.80|      19.22000         557.38 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0041 605-06100              642.000  LFT  |      12.50000        8025.00|       6.50000        4173.00|      16.76000       10759.92 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
0042 605-06145              106.400  LFT  |      24.25000        2580.20|      14.50000        1542.80|      24.52000        2608.93 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0044 609-06259              330.000  SYS  |      66.00000       21780.00|      56.70000       18711.00|      59.79000       19730.70 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0045 610-07486             1416.400  TON  |      56.00000       79318.40|      57.50000       81443.00|      74.27000      105196.03 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0046 610-08446             3452.000  SYS  |      35.25000      121683.00|      27.00000       93204.00|      36.55000      126170.60 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0047 610-08462              477.300  SYS  |      40.75000       19449.98|      31.50000       15034.95|      42.32000       20199.34 
  PCCP FOR APPROACHES, 8 IN.              |                             |                             | 
0048 611-06497               23.000  EACH |     186.00000        4278.00|     177.00000        4071.00|     187.42000        4310.66 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0049 611-06498                4.000  EACH |     265.00000        1060.00|     250.00000        1000.00|     264.72000        1058.88 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0050 615-06505               18.000  EACH |     500.00000        9000.00|     475.00000        8550.00|     502.97000        9053.46 
  MONUMENT, B                             |                             |                             | 
0051 615-06527                2.000  EACH |     472.50000         945.00|     450.00000         900.00|     476.50000         953.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
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0052 616-02320             1832.000  SYS  |       2.75000        5038.00|       2.45000        4488.40|       1.52000        2784.64 
  GEOTEXTILES                             |                             |                             | 
0053 616-05689               96.000  TON  |      30.00000        2880.00|      30.55000        2932.80|      32.75000        3144.00 
  RIPRAP, CLASS 2                         |                             |                             | 
0054 616-06405              529.200  TON  |      25.00000       13230.00|      33.00000       17463.60|      13.06000        6911.35 
  RIPRAP, REVETMENT                       |                             |                             | 
0055 616-06455              280.000  SYS  |      88.00000       24640.00|      49.70000       13916.00|      51.16000       14324.80 
  SLOPEWALL                               |                             |                             | 
0056 616-93772               12.000  EACH |     178.00000        2136.00|     327.25000        3927.00|     340.91000        4090.92 
  INSPECTION HOLE                         |                             |                             | 
0057 621-01004                3.000  EACH |     475.00000        1425.00|     450.00000        1350.00|     476.50000        1429.50 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0058 621-06545                0.830  TON  |     868.00000         720.44|     826.00000         685.58|     874.64000         725.95 
  FERTILIZER                              |                             |                             | 
0059 621-06553              352.000  LBS  |       3.60000        1267.20|       3.40000        1196.80|       3.61000        1270.72 
  SEED MIXTURE, R                         |                             |                             | 
0060 621-06557               50.000  LBS  |       5.25000         262.50|       5.00000         250.00|       5.27000         263.50 
  SEED MIXTURE, T                         |                             |                             | 
0061 621-06565                4.140  TON  |     488.00000        2020.32|     465.00000        1925.10|     492.38000        2038.45 
  MULCHING MATERIAL                       |                             |                             | 
0062 621-06567               38.200  kGAL |      25.00000         955.00|      25.00000         955.00|      26.47000        1011.15 
  WATER                                   |                             |                             | 
0063 621-06575            10611.000  SYS  |       2.75000       29180.25|       2.60000       27588.60|       2.75000       29180.25 
  SODDING, NURSERY                        |                             |                             | 
0064 701-51195              465.000  LFT  |      65.00000       30225.00|      35.40000       16461.00|      35.39000       16456.35 
  PILE, STEEL H, HP 12 X 53               |                             |                             | 
0065 701-91792               21.000  EACH |      71.00000        1491.00|     103.70000        2177.70|     108.43000        2277.03 
  PILE TIP, STEEL H                       |                             |                             | 
0066 702-51005              121.500  CYS  |     454.00000       55161.00|     680.00000       82620.00|     701.03000       85175.15 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0067 702-51015               61.500  CYS  |     830.00000       51045.00|     289.00000       17773.50|     296.74000       18249.51 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0068 702-51863              490.000  EACH |       6.00000        2940.00|       8.50000        4165.00|       8.66000        4243.40 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0069 702-90915                4.880  CYS  |     505.00000        2464.40|     785.00000        3830.80|     302.16000        1474.54 
  CONCRETE, A                             |                             |                             | 
0070 703-51030            23965.000  LBS  |       0.84000       20130.60|       0.70000       16775.50|       0.91000       21808.15 
  REINFORCING STEEL                       |                             |                             | 
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0071 703-51032            42241.000  LBS  |       0.90000       38016.90|       0.90000       38016.90|       0.92000       38861.72 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0072 703-97936              144.000  EACH |      24.00000        3456.00|      18.00000        2592.00|      17.55000        2527.20 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0073 704-51002              117.500  CYS  |     717.00000       84247.50|     548.00000       64390.00|     559.09000       65693.08 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0074 706-06341              158.000  LFT  |     121.00000       19118.00|     115.00000       18170.00|     121.77000       19239.66 
  RAILING, PF-2 , MODIFIED                |                             |                             | 
0075 706-06343              158.000  LFT  |     161.00000       25438.00|     153.00000       24174.00|     162.01000       25597.58 
  RAILING, PS-2                           |                             |                             | 
0076 706-06352                2.000  EACH |    2000.00000        4000.00|    1390.00000        2780.00|    1747.15000        3494.30 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2                                   |                             |                             | 
0077 706-06354                2.000  EACH |    2000.00000        4000.00|    1390.00000        2780.00|    1747.15000        3494.30 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPS-2                                   |                             |                             | 
0078 706-51020               14.500  CYS  |     582.00000        8439.00|     515.00000        7467.50|     560.15000        8122.18 
  CONCRETE, C, RAILING                    |                             |                             | 
0079 707-05978             2336.000  SFT  |      50.00000      116800.00|      48.60000      113529.60|      53.38000      124695.68 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 21 IN. X 48 IN.                     |                             |                             | 
0080 707-07776              438.000  SFT  |      62.00000       27156.00|      42.20000       18483.60|      55.92000       24492.96 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 21 IN. X 36 IN.                     |                             |                             | 
0081 709-51821                       LUMP |    1510.00000        1510.00|    3100.00000        3100.00|    1609.49000        1609.49 
  SURFACE SEAL                            |                             |                             | 
0082 714-07773              138.000  LFT  |     475.00000       65550.00|     525.00000       72450.00|     461.36000       63667.68 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 3 FT.                |                             |                             | 
0083 714-07892              255.000  LFT  |     405.00000      103275.00|     455.00000      116025.00|     432.30000      110236.50 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 9 FT. X 3 FT.                 |                             |                             | 
0084 714-08514              331.560  SFT  |      95.00000       31498.20|      60.00000       19893.60|      42.05000       13942.10 
  WINGWALL                                |                             |                             | 
0085 715-03025                1.000  EACH |     375.00000         375.00|     800.00000         800.00|   13509.96000       13509.96 
  SANITARY MANHOLE BENCHWALL              |                             |                             | 
  RECONSTRUCTION                          |                             |                             | 
0086 715-05048            18592.000  LFT  |       2.75000       51128.00|       4.00000       74368.00|       3.72000       69162.24 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
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0087 715-05051              100.000  LFT  |      21.00000        2100.00|      20.00000        2000.00|      33.02000        3302.00 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0088 715-05052              100.000  LFT  |      22.00000        2200.00|      21.00000        2100.00|      38.08000        3808.00 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0089 715-05053              196.000  LFT  |      19.50000        3822.00|      21.00000        4116.00|      14.26000        2794.96 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0090 715-05149             3517.900  LFT  |      28.25000       99380.68|      32.50000      114331.75|      23.59000       82987.26 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0091 715-05151             1565.800  LFT  |      26.00000       40710.80|      33.00000       51671.40|      43.53000       68159.27 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0092 715-05152             1009.500  LFT  |      29.00000       29275.50|      63.00000       63598.50|      88.66000       89502.27 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0093 715-05154              476.000  LFT  |      34.50000       16422.00|      45.00000       21420.00|      37.43000       17816.68 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0094 715-05156               30.000  LFT  |      45.25000        1357.50|      65.00000        1950.00|      63.51000        1905.30 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0095 715-05169              372.000  LFT  |      32.00000       11904.00|      27.00000       10044.00|      26.41000        9824.52 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0096 715-05209              100.000  LFT  |      28.00000        2800.00|      31.50000        3150.00|      43.26000        4326.00 
  PIPE, TYPE 4, CIRCULAR, 18 IN.          |                             |                             | 
0097 715-06813             1521.000  LFT  |       9.00000       13689.00|      16.50000       25096.50|      28.32000       43074.72 
  PIPE, SANITARY SEWER, 2 IN. , FORCE MAI |                             |                             | 
0098 715-07793                2.000  EACH |    1600.00000        3200.00|    2000.00000        4000.00|    4379.29000        8758.58 
  AIR RELEASE STRUCTURE WITH MANUAL VALVE |                             |                             | 
0099 715-46000               17.000  EACH |     390.00000        6630.00|     280.00000        4760.00|     173.11000        2942.87 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0100 715-46005               18.000  EACH |     400.00000        7200.00|     290.00000        5220.00|     199.58000        3592.44 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0101 715-46020                2.000  EACH |     625.00000        1250.00|     460.00000         920.00|     288.53000         577.06 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0102 715-92037            27546.000  LFT  |       3.25000       89524.50|       6.30000      173539.80|       6.22000      171336.12 
  PIPE, PVC, 4 IN. , SCHEDULE 80, FOR     |                             |                             | 
  FIBER OPTICS                            |                             |                             | 
0103 718-52610             1673.600  CYS  |      34.50000       57739.20|      29.75000       49789.60|      23.62000       39530.43 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0104 718-99153            20637.100  SYS  |       0.80000       16509.68|       0.70000       14445.97|       1.10000       22700.81 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0105 720-03757                2.000  EACH |    1950.00000        3900.00|    2100.00000        4200.00|    2683.42000        5366.84 
  MANHOLE, C15                            |                             |                             | 
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0106 720-45030                3.000  EACH |    1060.00000        3180.00|    1000.00000        3000.00|     903.21000        2709.63 
  INLET, E7                               |                             |                             | 
0107 720-45035                2.000  EACH |    1150.00000        2300.00|    1050.00000        2100.00|     911.69000        1823.38 
  INLET, F7                               |                             |                             | 
0108 720-45265                1.000  EACH |    1075.00000        1075.00|     900.00000         900.00|    1720.51000        1720.51 
  PIPE CATCH BASIN, 15 IN.                |                             |                             | 
0109 720-45270                3.000  EACH |    1100.00000        3300.00|    1000.00000        3000.00|    1716.32000        5148.96 
  PIPE CATCH BASIN, 18 IN.                |                             |                             | 
0110 720-45410               28.000  EACH |    1450.00000       40600.00|    1650.00000       46200.00|    2297.38000       64326.64 
  MANHOLE, C4                             |                             |                             | 
0111 720-98174               45.000  EACH |    1865.00000       83925.00|    1850.00000       83250.00|    1532.21000       68949.45 
  INLET, B15                              |                             |                             | 
0112 720-98555               47.000  EACH |    1900.00000       89300.00|    1950.00000       91650.00|    1574.60000       74006.20 
  INLET, C15                              |                             |                             | 
0113 722-01061              697.000  SYS  |      79.00000       55063.00|      31.30000       21816.10|      32.08000       22359.76 
  BRIDGE DECK OVERLAY, MICROSILICA        |                             |                             | 
0114 722-60824              441.000  SYS  |       9.10000        4013.10|       6.70000        2954.70|       7.08000        3122.28 
  SURFACE MILLING                         |                             |                             | 
0115 722-96912                2.000  CYS  |     330.00000         660.00|     330.00000         660.00|     330.00000         660.00 
  BRIDGE DECK OVERLAY, ADDITIONAL,        |                             |                             | 
  MICROSILICA                             |                             |                             | 
0116 728-98377                       LUMP |    1880.00000        1880.00|    1625.00000        1625.00|    1902.36000        1902.36 
  MASONRY COATING                         |                             |                             | 
0117 732-01525                6.000  EACH |     460.00000        2760.00|     300.00000        1800.00|     707.69000        4246.14 
  VALVE BOX AND VALVE                     |                             |                             | 
0118 732-08420               36.000  SYS  |     150.00000        5400.00|     160.00000        5760.00|     169.77000        6111.72 
  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0119 732-08421               36.000  SYS  |     180.00000        6480.00|      27.00000         972.00|     328.85000       11838.60 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0120 732-08618                2.000  EACH |     150.00000         300.00|     150.00000         300.00|     824.03000        1648.06 
  RISER TRACER WIRE                       |                             |                             | 
0121 801-04308                3.000  EACH |     415.00000        1245.00|     395.00000        1185.00|     354.72000        1064.16 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0122 801-06203             3700.000  LFT  |       0.30000        1110.00|       0.15000         555.00|       0.30000        1110.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0123 801-06207            16491.000  LFT  |       1.00000       16491.00|       1.00000       16491.00|       1.03000       16985.73 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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0124 801-06625               18.000  EACH |     125.00000        2250.00|     115.00000        2070.00|      97.42000        1753.56 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0125 801-06640               10.000  EACH |     175.00000        1750.00|     165.00000        1650.00|     203.30000        2033.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0126 801-06645                5.000  EACH |      53.00000         265.00|      50.00000         250.00|      68.83000         344.15 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0127 801-06775                       LUMP |   34000.00000       34000.00|   85000.00000       85000.00|   92569.79000       92569.79 
  MAINTAINING TRAFFIC                     |                             |                             | 
0128 801-07119              120.000  LFT  |      26.50000        3180.00|      25.00000        3000.00|      13.77000        1652.40 
  BARRICADE, III-B                        |                             |                             | 
0129 802-05701              341.300  LFT  |      12.00000        4095.60|      11.35000        3873.76|      13.77000        4699.70 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0130 802-76025              140.280  SFT  |      21.00000        2945.88|      19.90000        2791.57|      21.60000        3030.05 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0131 802-76035               49.680  SFT  |      23.00000        1142.64|      21.90000        1087.99|      29.70000        1475.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0132 808-03631              210.000  LFT  |       4.20000         882.00|       4.00000         840.00|       6.35000        1333.50 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0133 808-03632              420.000  LFT  |       4.20000        1764.00|       4.00000        1680.00|       6.35000        2667.00 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0134 808-06703              841.000  LFT  |       0.41000         344.81|       0.40000         336.40|       0.32000         269.12 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0135 808-75240              474.000  LFT  |       0.41000         194.34|       0.40000         189.60|       0.32000         151.68 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0136 808-75245            17728.000  LFT  |       0.38000        6736.64|       0.35000        6204.80|       0.32000        5672.96 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0137 808-75278              488.000  LFT  |       4.10000        2000.80|       3.90000        1903.20|       2.59000        1263.92 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0138 808-75297              193.000  LFT  |       6.20000        1196.60|       5.90000        1138.70|       5.14000         992.02 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0139 808-75320                9.000  EACH |      63.00000         567.00|      60.00000         540.00|     103.77000         933.93 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
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                                                        TABULATION OF BIDS 
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==================================================================================================================================== 
                                          |(   1  ) 35-1357381          |(   2   ) 35-1418333         |(   3  ) 05-0558668 
                                          |DAVE O`MARA CONTRACTOR       |ROGERS GROUP, INC.           |WEDDLE BROTHERS HIGHWAY GROUP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 808-75325                3.000  EACH |      68.25000         204.75|      65.00000         195.00|     153.54000         460.62 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0141 808-75340                2.000  EACH |     310.00000         620.00|     300.00000         600.00|     476.49000         952.98 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0142 207-08263            37992.000  SYS  |       7.75000      294438.00|       9.35000      355225.20|       5.26000      199837.92 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0143 605-06140            16922.000  LFT  |      12.50000      211525.00|      11.05000      186988.10|      11.45000      193756.90 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0144 716-07632               60.000  LFT  |     585.00000       35100.00|     330.00000       19800.00|     450.87000       27052.20 
  PIPE INSTALLATION, TRENCHLESS, 18 IN.   |                             |                             | 
0145 805-01842               38.000  EACH |    2100.00000       79800.00|    1875.00000       71250.00|    1457.14000       55371.32 
  HANDHOLE, SIGNAL TYPE M                 |                             |                             | 
0146 211-02050              225.000  CYS  |      23.00000        5175.00|      17.00000        3825.00|      16.25000        3656.25 
  B BORROW                                |                             |                             | 
0147 206-51220              150.000  CYS  |       8.25000        1237.50|      13.50000        2025.00|      37.66000        5649.00 
  EXCAVATION, WET                         |                             |                             | 
     SECTION TOTALS                       |           $     4,535,556.26|           $     4,878,922.52|           $     5,099,205.33 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,535,556.26|           $     4,878,922.52|           $     5,099,205.33 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,947,058.72                                                   ROUTE : 
     CALL ORDER   : 220                     CONTRACT ID : R -28716-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   BRIDGE WIDENING 
                                          |                             |                             | 
0001 105-06845                       LUMP |   59000.00000       59000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               15.000  MOS  |    2600.00000       39000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  116100.00000      116100.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |  136800.00000      136800.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-51328                       LUMP |  116000.00000      116000.00|                             | 
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             | 
0009 203-02000            13753.000  CYS  |      17.50000      240677.50|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02010               50.000  CYS  |     275.00000       13750.00|                             | 
  EXCAVATION, ROCK                        |                             |                             | 
0011 203-02070              820.000  CYS  |       8.00000        6560.00|                             | 
  BORROW                                  |                             |                             | 
0012 205-06931              726.200  TON  |     115.00000       83513.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0013 205-06933                9.000  EACH |     123.00000        1107.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0014 205-06934                5.000  TON  |    1325.64000        6628.20|                             | 
  TEMPORARY MULCHING                      |                             |                             | 
0015 205-06937             9831.000  LFT  |       2.29000       22512.99|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0016 206-51215               16.000  CYS  |     277.14000        4434.24|                             | 
  EXCAVATION, X                           |                             |                             | 
0017 206-51230              250.000  CYS  |     166.08000       41520.00|                             | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0019 211-06467               14.000  CYS  |      66.53000         931.42|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,947,058.72                                                   ROUTE : 
     CALL ORDER   : 220                     CONTRACT ID : R -28716-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0020 211-07454             5160.300  CYS  |      18.01000       92937.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0021 213-08058               10.000  CYS  |     150.00000        1500.00|                             | 
  FLOWABLE BACKFILL                       |                             |                             | 
0022 214-07202              100.000  SYS  |       5.00000         500.00|                             | 
  GEOGRID, I                              |                             |                             | 
0023 301-07448             1331.500  TON  |      26.00000       34619.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 302-07455               56.000  CYS  |      61.03000        3417.68|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0025 303-07449               69.400  TON  |      76.54000        5311.88|                             | 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0026 401-07327             2325.000  TON  |      53.53000      124457.25|                             | 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0027 401-07397             3875.000  TON  |      47.52000      184140.00|                             | 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0028 401-07407            12970.000  TON  |      43.52000      564454.40|                             | 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             | 
0029 401-07429             6192.000  TON  |      49.02000      303531.84|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0030 406-05520               31.100  TON  |     442.22000       13753.04|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0031 601-01522                4.000  EACH |    1855.94000        7423.76|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0032 601-01846                1.000  EACH |    1825.79000        1825.79|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 3                               |                             |                             | 
0033 601-94689                3.000  EACH |    2461.25000        7383.75|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0034 601-99105              400.000  LFT  |      16.51000        6604.00|                             | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0035 603-06040             1173.000  LFT  |       8.85000       10381.05|                             | 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0036 603-95217                1.000  EACH |    2021.02000        2021.02|                             | 
  FENCE GATE, FARM FIELD, 47 IN. X 30 FT. |                             |                             | 
0037 603-96042                1.000  EACH |    1770.90000        1770.90|                             | 
  FENCE GATE, FARM FIELD, 47 IN. X 24 FT. |                             |                             | 
0038 604-07902               86.440  SYS  |      87.54000        7566.96|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,947,058.72                                                   ROUTE : 
     CALL ORDER   : 220                     CONTRACT ID : R -28716-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0039 604-91531             4567.000  SYS  |      29.00000      132443.00|                             | 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0040 605-06090               29.000  LFT  |       0.10000           2.90|                             | 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
0041 605-06100              642.000  LFT  |       0.10000          64.20|                             | 
  CURB, INTEGRAL, C, CONCRETE             |                             |                             | 
0042 605-06145              106.400  LFT  |      18.50000        1968.40|                             | 
  CURB AND GUTTER, B, CONCRETE            |                             |                             | 
0044 609-06259              330.000  SYS  |      66.53000       21954.90|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH 12  |                             |                             | 
  IN.                                     |                             |                             | 
0045 610-07486             1416.400  TON  |      67.00000       94898.80|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0046 610-08446             3452.000  SYS  |      29.00000      100108.00|                             | 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0047 610-08462              477.300  SYS  |      37.50000       17898.75|                             | 
  PCCP FOR APPROACHES, 8 IN.              |                             |                             | 
0048 611-06497               23.000  EACH |     196.10000        4510.30|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0049 611-06498                4.000  EACH |     277.14000        1108.56|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0050 615-06505               18.000  EACH |     526.27000        9472.86|                             | 
  MONUMENT, B                             |                             |                             | 
0051 615-06527                2.000  EACH |     498.25000         996.50|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0052 616-02320             1832.000  SYS  |       3.67000        6723.44|                             | 
  GEOTEXTILES                             |                             |                             | 
0053 616-05689               96.000  TON  |      20.51000        1968.96|                             | 
  RIPRAP, CLASS 2                         |                             |                             | 
0054 616-06405              529.200  TON  |      34.52000       18267.98|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0055 616-06455              280.000  SYS  |      55.53000       15548.40|                             | 
  SLOPEWALL                               |                             |                             | 
0056 616-93772               12.000  EACH |     105.05000        1260.60|                             | 
  INSPECTION HOLE                         |                             |                             | 
0057 621-01004                3.000  EACH |     500.00000        1500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0058 621-06545                0.830  TON  |     914.46000         759.00|                             | 
  FERTILIZER                              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,947,058.72                                                   ROUTE : 
     CALL ORDER   : 220                     CONTRACT ID : R -28716-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0059 621-06553              352.000  LBS  |       3.78000        1330.56|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0060 621-06557               50.000  LBS  |       5.50000         275.00|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0061 621-06565                4.140  TON  |     515.26000        2133.18|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0062 621-06567               38.200  kGAL |      27.51000        1050.88|                             | 
  WATER                                   |                             |                             | 
0063 621-06575            10611.000  SYS  |       2.88000       30559.68|                             | 
  SODDING, NURSERY                        |                             |                             | 
0064 701-51195              465.000  LFT  |      44.52000       20701.80|                             | 
  PILE, STEEL H, HP 12 X 53               |                             |                             | 
0065 701-91792               21.000  EACH |     277.14000        5819.94|                             | 
  PILE TIP, STEEL H                       |                             |                             | 
0066 702-51005              121.500  CYS  |     830.42000      100896.03|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0067 702-51015               61.500  CYS  |    1105.56000       67991.94|                             | 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0068 702-51863              490.000  EACH |       9.96000        4880.40|                             | 
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             | 
0069 702-90915                4.880  CYS  |     470.22000        2294.67|                             | 
  CONCRETE, A                             |                             |                             | 
0070 703-51030            23965.000  LBS  |       0.99000       23725.35|                             | 
  REINFORCING STEEL                       |                             |                             | 
0071 703-51032            42241.000  LBS  |       1.06000       44775.46|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0072 703-97936              144.000  EACH |      15.51000        2233.44|                             | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
0073 704-51002              117.500  CYS  |     609.31000       71593.93|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0074 706-06341              158.000  LFT  |     127.06000       20075.48|                             | 
  RAILING, PF-2 , MODIFIED                |                             |                             | 
0075 706-06343              158.000  LFT  |     169.09000       26716.22|                             | 
  RAILING, PS-2                           |                             |                             | 
0076 706-06352                2.000  EACH |    1825.92000        3651.84|                             | 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPF-2                                   |                             |                             | 
0077 706-06354                2.000  EACH |    1825.92000        3651.84|                             | 
  CONCRETE BRIDGE RAILING TRANSITION,     |                             |                             | 
  TPS-2                                   |                             |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0078 706-51020               14.500  CYS  |     585.30000        8486.85|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0079 707-05978             2336.000  SFT  |      61.03000      142566.08|                             | 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 21 IN. X 48 IN.                     |                             |                             | 
0080 707-07776              438.000  SFT  |      55.53000       24322.14|                             | 
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                             |                             | 
  CB, 21 IN. X 36 IN.                     |                             |                             | 
0081 709-51821                       LUMP |    1880.00000        1880.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0082 714-07773              138.000  LFT  |     700.00000       96600.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 10 FT. X 3 FT.                |                             |                             | 
0083 714-07892              255.000  LFT  |     525.00000      133875.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 9 FT. X 3 FT.                 |                             |                             | 
0084 714-08514              331.560  SFT  |     280.00000       92836.80|                             | 
  WINGWALL                                |                             |                             | 
0085 715-03025                1.000  EACH |    1100.00000        1100.00|                             | 
  SANITARY MANHOLE BENCHWALL              |                             |                             | 
  RECONSTRUCTION                          |                             |                             | 
0086 715-05048            18592.000  LFT  |       2.05000       38113.60|                             | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0087 715-05051              100.000  LFT  |      30.00000        3000.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             | 
0088 715-05052              100.000  LFT  |      30.00000        3000.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             | 
0089 715-05053              196.000  LFT  |      18.00000        3528.00|                             | 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0090 715-05149             3517.900  LFT  |      23.00000       80911.70|                             | 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0091 715-05151             1565.800  LFT  |      29.00000       45408.20|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0092 715-05152             1009.500  LFT  |      41.50000       41894.25|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0093 715-05154              476.000  LFT  |      38.00000       18088.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0094 715-05156               30.000  LFT  |      58.00000        1740.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
0095 715-05169              372.000  LFT  |      35.50000       13206.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0096 715-05209              100.000  LFT  |      30.00000        3000.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 18 IN.          |                             |                             | 
0097 715-06813             1521.000  LFT  |      11.51000       17506.71|                             | 
  PIPE, SANITARY SEWER, 2 IN. , FORCE MAI |                             |                             | 
0098 715-07793                2.000  EACH |    1900.00000        3800.00|                             | 
  AIR RELEASE STRUCTURE WITH MANUAL VALVE |                             |                             | 
0099 715-46000               17.000  EACH |     590.00000       10030.00|                             | 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0100 715-46005               18.000  EACH |     610.00000       10980.00|                             | 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0101 715-46020                2.000  EACH |     775.00000        1550.00|                             | 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0102 715-92037            27546.000  LFT  |       7.00000      192822.00|                             | 
  PIPE, PVC, 4 IN. , SCHEDULE 80, FOR     |                             |                             | 
  FIBER OPTICS                            |                             |                             | 
0103 718-52610             1673.600  CYS  |      40.00000       66944.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0104 718-99153            20637.100  SYS  |       1.62000       33432.10|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0105 720-03757                2.000  EACH |    2250.00000        4500.00|                             | 
  MANHOLE, C15                            |                             |                             | 
0106 720-45030                3.000  EACH |    1171.00000        3513.00|                             | 
  INLET, E7                               |                             |                             | 
0107 720-45035                2.000  EACH |    1171.00000        2342.00|                             | 
  INLET, F7                               |                             |                             | 
0108 720-45265                1.000  EACH |    1175.00000        1175.00|                             | 
  PIPE CATCH BASIN, 15 IN.                |                             |                             | 
0109 720-45270                3.000  EACH |    1250.00000        3750.00|                             | 
  PIPE CATCH BASIN, 18 IN.                |                             |                             | 
0110 720-45410               28.000  EACH |    1888.00000       52864.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0111 720-98174               45.000  EACH |    1915.00000       86175.00|                             | 
  INLET, B15                              |                             |                             | 
0112 720-98555               47.000  EACH |    1915.00000       90005.00|                             | 
  INLET, C15                              |                             |                             | 
0113 722-01061              697.000  SYS  |      35.52000       24757.44|                             | 
  BRIDGE DECK OVERLAY, MICROSILICA        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 220 -16 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,947,058.72                                                   ROUTE : 
     CALL ORDER   : 220                     CONTRACT ID : R -28716-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0114 722-60824              441.000  SYS  |       8.00000        3528.00|                             | 
  SURFACE MILLING                         |                             |                             | 
0115 722-96912                2.000  CYS  |     330.00000         660.00|                             | 
  BRIDGE DECK OVERLAY, ADDITIONAL,        |                             |                             | 
  MICROSILICA                             |                             |                             | 
0116 728-98377                       LUMP |    3216.63000        3216.63|                             | 
  MASONRY COATING                         |                             |                             | 
0117 732-01525                6.000  EACH |     594.28000        3565.68|                             | 
  VALVE BOX AND VALVE                     |                             |                             | 
0118 732-08420               36.000  SYS  |     215.00000        7740.00|                             | 
  MODULAR BLOCK WALL WITH GROUND          |                             |                             | 
  REINFORCEMENT                           |                             |                             | 
0119 732-08421               36.000  SYS  |     134.00000        4824.00|                             | 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0120 732-08618                2.000  EACH |     335.00000         670.00|                             | 
  RISER TRACER WIRE                       |                             |                             | 
0121 801-04308                3.000  EACH |     437.22000        1311.66|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0122 801-06203             3700.000  LFT  |       0.31000        1147.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0123 801-06207            16491.000  LFT  |       1.06000       17480.46|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0124 801-06625               18.000  EACH |     127.06000        2287.08|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0125 801-06640               10.000  EACH |     183.09000        1830.90|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0126 801-06645                5.000  EACH |      55.53000         277.65|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0127 801-06775                       LUMP |  140000.00000      140000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0128 801-07119              120.000  LFT  |      27.51000        3301.20|                             | 
  BARRICADE, III-B                        |                             |                             | 
0129 802-05701              341.300  LFT  |      12.51000        4269.66|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0130 802-76025              140.280  SFT  |      22.01000        3087.56|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,947,058.72                                                   ROUTE : 
     CALL ORDER   : 220                     CONTRACT ID : R -28716-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0131 802-76035               49.680  SFT  |      24.01000        1192.82|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0132 808-03631              210.000  LFT  |       4.39000         921.90|                             | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0133 808-03632              420.000  LFT  |       4.39000        1843.80|                             | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0134 808-06703              841.000  LFT  |       0.43000         361.63|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0135 808-75240              474.000  LFT  |       0.43000         203.82|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0136 808-75245            17728.000  LFT  |       0.39000        6913.92|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0137 808-75278              488.000  LFT  |       4.31000        2103.28|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                             |                             | 
0138 808-75297              193.000  LFT  |       6.53000        1260.29|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0139 808-75320                9.000  EACH |      66.53000         598.77|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0140 808-75325                3.000  EACH |      72.04000         216.12|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0141 808-75340                2.000  EACH |     326.17000         652.34|                             | 
  PAVEMENT MESSAGE  MARKINGS,             |                             |                             | 
  THERMOPLASTIC, WORD, RXR                |                             |                             | 
0142 207-08263            37992.000  SYS  |      11.00000      417912.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0143 605-06140            16922.000  LFT  |      13.55000      229293.10|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0144 716-07632               60.000  LFT  |     425.00000       25500.00|                             | 
  PIPE INSTALLATION, TRENCHLESS, 18 IN.   |                             |                             | 
0145 805-01842               38.000  EACH |    2190.00000       83220.00|                             | 
  HANDHOLE, SIGNAL TYPE M                 |                             |                             | 
0146 211-02050              225.000  CYS  |      27.00000        6075.00|                             | 
  B BORROW                                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 6,947,058.72                                                   ROUTE : 
     CALL ORDER   : 220                     CONTRACT ID : R -28716-A                   COUNTIES : MONROE 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1875662          |(       )                    |(      ) 
                                          |CRIDER & CRIDER, INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0147 206-51220              150.000  CYS  |      13.00000        1950.00|                             | 
  EXCAVATION, WET                         |                             |                             | 
     SECTION TOTALS                       |           $     5,467,069.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     5,467,069.00|           $             0.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 240 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   721,649.62                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -28752-A                   COUNTIES : HOWARD 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/20/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING INC                                                           $       709,771.77  100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       726,264.22  102.3236% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1065659          |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD RECONSTRUCTION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   12000.00000       12000.00|   25861.00000       25861.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                4.000  MOS  |    3000.00000       12000.00|    2000.00000        8000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |   35600.00000       35600.00|   36300.00000       36300.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |   10680.00000       10680.00|   10850.00000       10850.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240             1984.000  SYS  |      20.00000       39680.00|      15.00000       29760.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-74045                5.000  EACH |     130.00000         650.00|     100.00000         500.00| 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOV |                             |                             | 
0009 202-91385                5.000  EACH |     500.00000        2500.00|     500.00000        2500.00| 
  INLET, REMOVE                           |                             |                             | 
0010 202-93047                3.000  EACH |    1000.00000        3000.00|     600.00000        1800.00| 
  MANHOLE, REMOVE                         |                             |                             | 
0011 202-96133              330.000  LFT  |      15.00000        4950.00|       4.00000        1320.00| 
  PIPE, REMOVE                            |                             |                             | 
0012 203-02000             1708.000  CYS  |      35.50000       60634.00|      35.00000       59780.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0013 205-06933                7.000  EACH |      75.00000         525.00|      75.00000         525.00| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   721,649.62                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -28752-A                   COUNTIES : HOWARD 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 205-06937             1141.000  LFT  |       1.58000        1802.78|       1.58000        1802.78| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0015 207-08265             4381.000  SYS  |       9.25000       40524.25|      14.00000       61334.00| 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0016 211-07454              757.000  CYS  |      25.50000       19303.50|      40.00000       30280.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 301-07448             1979.000  TON  |      20.00000       39580.00|      21.00000       41559.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0018 402-07433              278.000  TON  |      71.50000       19877.00|      61.00000       16958.00| 
  HMA SURFACE, TYPE B                     |                             |                             | 
0019 402-07438              464.000  TON  |      61.00000       28304.00|      52.00000       24128.00| 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0020 402-07441              742.000  TON  |      51.00000       37842.00|      51.00000       37842.00| 
  HMA BASE, TYPE B                        |                             |                             | 
0021 604-07901               39.000  SYS  |     186.00000        7254.00|     225.00000        8775.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0022 604-91531             1101.000  SYS  |      39.00000       42939.00|      38.00000       41838.00| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0023 605-06140             1696.000  LFT  |      17.50000       29680.00|      14.00000       23744.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0024 610-07712              894.000  SYS  |      63.50000       56769.00|      50.00000       44700.00| 
  PCCP FOR APPROACHES, 6 IN.              |                             |                             | 
0025 611-06497               12.000  EACH |     155.00000        1860.00|     155.00000        1860.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0026 611-06498                2.000  EACH |     195.00000         390.00|     195.00000         390.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0027 615-06505                2.000  EACH |     575.00000        1150.00|     575.00000        1150.00| 
  MONUMENT, B                             |                             |                             | 
0028 621-06567                4.000  kGAL |      30.00000         120.00|      30.00000         120.00| 
  WATER                                   |                             |                             | 
0029 621-06575             1078.000  SYS  |       4.48000        4829.44|       4.48000        4829.44| 
  SODDING, NURSERY                        |                             |                             | 
0030 715-05048             2463.000  LFT  |       7.80000       19211.40|       9.00000       22167.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0031 715-05149              701.000  LFT  |      49.00000       34349.00|      45.00000       31545.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0032 715-05151              327.000  LFT  |      41.00000       13407.00|      48.00000       15696.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0033 715-05154               25.000  LFT  |      85.00000        2125.00|      53.00000        1325.00| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   721,649.62                                                   ROUTE : 
     CALL ORDER   : 240                     CONTRACT ID : R -28752-A                   COUNTIES : HOWARD 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1065659         |(      ) 
                                          |E & B PAVING INC             |BROOKS CONSTRUCTION COMPANY  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 715-46000                1.000  EACH |     475.00000         475.00|     250.00000         250.00| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0035 718-52610              222.000  CYS  |      51.70000       11477.40|      45.00000        9990.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0036 720-07301               10.000  EACH |    2080.00000       20800.00|    2250.00000       22500.00| 
  INLET TYPE HA                           |                             |                             | 
0037 720-45005                1.000  EACH |    1300.00000        1300.00|    1250.00000        1250.00| 
  INLET, A2                               |                             |                             | 
0038 720-45025                1.000  EACH |    1420.00000        1420.00|    1250.00000        1250.00| 
  INLET, D6                               |                             |                             | 
0039 720-45260                5.000  EACH |    1000.00000        5000.00|    1250.00000        6250.00| 
  PIPE CATCH BASIN, 12 IN.                |                             |                             | 
0040 720-45410                3.000  EACH |    1600.00000        4800.00|    5000.00000       15000.00| 
  MANHOLE, C4                             |                             |                             | 
0041 720-45415                3.000  EACH |    4500.00000       13500.00|    5500.00000       16500.00| 
  MANHOLE, D4                             |                             |                             | 
0042 720-45416                1.000  EACH |   14500.00000       14500.00|    6000.00000        6000.00| 
  MANHOLE, E4                             |                             |                             | 
0043 720-98174                5.000  EACH |    2300.00000       11500.00|    2250.00000       11250.00| 
  INLET, B15                              |                             |                             | 
0044 720-98555                4.000  EACH |    2300.00000        9200.00|    2250.00000        9000.00| 
  INLET, C15                              |                             |                             | 
0045 801-04308                5.000  EACH |     455.00000        2275.00|     490.00000        2450.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0046 801-06625               16.000  EACH |     108.00000        1728.00|     110.00000        1760.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0047 801-06640                4.000  EACH |     225.00000         900.00|     220.00000         880.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0048 801-06775                       LUMP |   22300.00000       22300.00|   27425.00000       27425.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0049 801-07119              120.000  LFT  |      19.50000        2340.00|      21.25000        2550.00| 
  BARRICADE, III-B                        |                             |                             | 
0050 802-05701               88.000  LFT  |      21.00000        1848.00|      21.00000        1848.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0051 802-07060                2.000  EACH |     150.00000         300.00|     150.00000         300.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0052 802-76025               30.000  SFT  |      19.00000         570.00|      19.00000         570.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
     SECTION TOTALS                       |           $       709,771.77|           $       726,264.22|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       709,771.77|           $       726,264.22|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/25/06 
                                                                                                                   PAGE : 250 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    70,216.00                                                   ROUTE : 62 
     CALL ORDER   : 250                     CONTRACT ID : R -28811-A                   COUNTIES : DUBOIS 
     LETTING DATE : 10/18/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 05/15/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $        67,376.25  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1009310          |(      )                     |(      ) 
                                          |DEIG BROTHERS LUMBER & CONST |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ENHANCEMENT, FERDINAND VISTA CORRIDOR 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5500.00000        5500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 110-01001                       LUMP |    3600.00000        3600.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-01015                       LUMP |    1350.00000        1350.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0007 205-06937              170.000  LFT  |       2.75000         467.50|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0008 210-07739                1.000  EACH |    1500.00000        1500.00|                             | 
  TEMPORARY , CONSTRUCTION ENTRANCE       |                             |                             | 
0009 210-07753                1.000  EACH |   50500.00000       50500.00|                             | 
  GATEWAY                                 |                             |                             | 
0010 621-06567                1.000  kGAL |       7.75000           7.75|                             | 
  WATER                                   |                             |                             | 
0011 621-06575              105.000  SYS  |      10.00000        1050.00|                             | 
  SODDING, NURSERY                        |                             |                             | 
0012 801-06640                4.000  EACH |     225.00000         900.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0013 801-06775                       LUMP |    2500.00000        2500.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $        67,376.25|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        67,376.25|           $       726,264.22|           $ 
==================================================================================================================================== 
 
 


